THE INSTITUTE OF CHARTERED ACCOUNTANTS OF INDIA
(ICAI)

TENDER

FOR

APPOINTMENT OF ARCHITECT FOR PROVIDING COMPREHENSIVE
ARCHITECTURAL AND PMC SERVICES FOR ICAI'S PROPOSED
INSTITUTIONAL BUILDING AT Mouza Besa, Kh. No. 39/3, PU Land,
NAGPUR - 440037.

Cost of Tender Rs.1,180/- including GST
(Non-Refundable)

PART —1I : TECHNICAL BID

Issued To:-

Chairperson,
Nagpur Branch of WIRC of ICAI,

Address

Address for Communication:
ICAI Bhawan, 20/1,

Behind Vijayanand Society,
Dhantoli, Nagpur- 440012.

Page 1 of 76



THE INSTITUTE OF CHARTERED ACCOUNTANTS OF INDIA

HEAD OFFICE: “ICAI Bhawan’, Indraprastha Marg, New Delhi - 110002

PART -1
Technical Bid and Commercial Terms and Conditions

S. No. Particulars Page No.

EXPRESSION OF INTEREST (PRESS NOTICE) 3
SECTION -1 IMPORTANT INSTRUCTIONS TO BIDDERS 4-19
SECTION — II | ELIGIBILITY CRITERIA 20-22
SECTION — IIT | SCHEDULE OF SCOPE OF WORK/SERVICES 23-31
SECTION — IV | SCHEDULE OF PAYMENTS 32-34
SECTION -V EVALUATION CRITERIA (STAGE-1) 35-41
(ANNEXURE - | TECHNICAL PARAMETER FOR EVALUATION OF 42
B) DESIGN (STAGE-2)
SECTION - VI | INFORMATION TO BE FURNISHED BY BIDDERS 43-44
FORMAT 1 COMPOSITION OF FIRM 45
FORMAT 2 LIST OF TECHNICAL PERSONNEL 46
FORMAT 3 (A) | LIST OF IMPORTANT PROJECTS EXECUTED 47
FORMAT 3 (B) | DETAILS OF CLIENTS 48
FORMAT 3 (C) | ANNUAL TURN OVER CERTIFICATE 49
ANNEXURE 1 FORMAT OF LETTER OF APPLICATION 50-51
ANNEXURE II | FORMAT OF AGREEMENT 52-75

PART - II

[ FINANCIAL BID (STAGE-3)

76

Page 2 of 76




EXPRESSION OF INTEREST (PRESS NOTICE)
THE INSTITUTE OF CHARTERED ACCOUNTANTS OF INDIA (ICAI)
Head Office : 'ICAI Bhawan’, Indraprastha Marg, New Delhi — 110002
Branch Office : ICAI Bhawan, 20/1, DHANTOLI, NAGPUR - 440012.

ICAI invites bids, in prescribed format, from experienced and reputed
Architectural firms / Architects for Appointment of Architect for providing
comprehensive Architectural and PMC services for its proposed Institutional
Building at ICAI Bhawan, Mouza Besa, Kh. No. 39/3, PU Land, NAGPUR -
440037.

The last date of receipt of duly filled in bids is 06/06/2023, upto 5:00 P.M.
The detailed terms and conditions/Tender are available at ICAI's website
WWW.icai.org , WWWw.wirc-icai.org & WwWWw.nagpuricai.org.

Secretary, ICAI
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SECTION -1
IMPORTANT INSTRUCTIONS TO THE BIDDERS

Unless the context otherwise requires, the term ‘Institute’ wherever used in
this document, shall mean ‘The Institute of Chartered Accountants of India’ or
‘ICAI'.

1. The Bids are invited from interested bidders fulfilling the eligibility criteria as
laid down herein for Appointment of Architect for Providing Comprehensive
Architectural and PMC services for ICAI Bhawan Mouza Besa, Kh. No. 39/3,
PU Land, NAGPUR - 440037.

The application form, the eligibility criteria and the detailed time schedule for
the proposed work is available in the “Tender” section on ICAI's website
WWW.icai.org , WWWw.wirc-icai.org & WwWWw.Nhagpuricai.org.

2. Prospective bidders are required to submit their full bio-data / profile giving
details about their organization, experience, technical personnel in their
organization, spare capacity, proven competence to handle major works, in-
house computer aided design facilities etc. in the enclosed Formats.
Technical Bid must be submitted initially in a sealed envelope clearly
mentioned as “Technical Bid” and it should be superscripted as “"TENDER
FOR APPOINTMENT OF ARCHITECT FOR COMPREHENSIVE
ARCHITECTURAL AND PMC SERVICES FOR ICAI'S PROPOSED
BUILDING AT ICAI BHAWAN MOUZA BESA, KH. NO. 39/3, PU LAND,
NAGPUR - 440037.” addressed to Chairperson, Nagpur Branch of WIRC of
ICAI so as to reach on or before 06/06/2023 up to 5:00 P.M at 20/1,
Dhantoli, Nagpur — 440012.

3. The Technical bids would be opened on 10.06.2023 at 14:00 Hrs at ICAI
Bhawan, 20/1, Dhantoli, Nagpur — 440012 in the presence of bidders who
may choose to attend the same.

4. Financial Bid will be required to be submitted to ICAI along with Design
Competition Bid only by technically qualified bidders on the date of Design
competition which will be informed separately. Financial Bid and Design
Competition Bid must be submitted in separate sealed envelopes clearly
mentioning as “Financial Bid” and “Design Competition Bid” and both the
sealed envelopes to be put into another sealed envelope superscripted as
“"DOCUMENTS FOR STAGE-2 ONWARDS FOR APPOINTMENT OF
ARCHITECT FOR COMPREHENSIVE ARCHITECTURAL AND PMC
SERVICES FOR ICAI'S PROPOSED BUILDING AT ICAI Bhawan
MOUZA BESA, KH. NO. 39/3, PU LAND, NAGPUR - 440037.”
Addressed to the CHAIRMAN, WIRC of ICAI, 20/1, DHANTOLI, NAGPUR -
440012.
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10.

The tender fee Rs. 1,180/- including @18% GST (non-refundable) in the
form of Demand Draft in favour of “Secretary, The Institute of
Chartered Accountants of India”, payable at New Delhi is to be
submitted by each Bidder along with Tender. Without Tender fee, the Bid
Shall be liable to be rejected.

The Bidder shall submit its Bid along with EMD of Rs. 75,000/- (Rupees
Seventy-Five Thousand Only) in the form of Demand Draft drawn in
favour of “Secretary, The Institute of Chartered Accountants of India”,
payable at New Delhi. No interest shall be paid by the ICAI on the EMD.

e The ICAI reserves the right to accept or reject any or all the Bids
without assigning any reasons whatsoever.

e The amount quoted shall be inclusive of visit, transportation, stay,
boarding / lodging charges etc. as may be required for completion of
the proposed Works.

e Before submitting Bid, the Bidder is advised to visit the plot at Mauza
Besa, Kh no 39/3, PU Land, Nagpur — 440037. Must update the Nagpur
Branch office with the proof before submission of bid.

Tender fee and EMD is to be submitted by all bidders irrespective of their
status/ registration as MSME.

Joint Venture / consortia of firms / companies shall not be allowed to
participate in the Bidding process and if it is found at any stage before and
after award of work, the EMD, any other security deposit and / or any other
sums payable to such JV / Consortia shall stand forfeited. Further contract, if
already awarded, without prejudice to any other rights or remedy available
to ICAI under any of the clauses of General Condition of Contract (GCC),
shall stand terminated.

The Bid not accompanied with EMD as aforesaid shall be rejected forthwith.
EMD of the unsuccessful bidders will be returned within 120 days of
submission of financial bids.

In case of successful bidder, the EMD may be returned to the successful
bidder after execution of agreement with the selected Architect Cum PMC
on receipt of written request.

The EMD may be forfeited:
o If the Bidder modifies its application price at any time after submission
of Bid and after being declared as successful bidder
e If the bidder withdraws its/his offer during the period of tender validity
or non-acceptance of Letter of Intent by the successful Bidder.
o If the successful bidder refuses/fails to execute the agreement.
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11.

12.

13.

14.

15.

16.

17.

18.

e If the Bidder founds to be indulged in Canvassing in any form in
connection with RFP/ tender.

o If the Bidder founds to be suppressing the information or furnishing
wrong or incomplete information.

e If the successful bidder fails to honour or refuses to comply with or
modifies any or all terms and conditions of the RFP/ tender or puts any
conditions subsequently on declaration of successful bidder at the time
of accepting Letter of Intent/Work order or thereafter at any stage

As time is the essence of the contract, the ability and competence of the
Bidder to render required services within the specified time frame, will be a
relevant factor while deciding the selection of the Architect.

The Bid shall be signed by the person(s) on behalf of the organization
having necessary Authorization/ Power of Attorney. Each page of the
Tender shall be signed (copy of Power of Attorney /Partnership Deed shall
be furnished along with the Bid).

If the space in the proforma is insufficient for furnishing full details, such
information shall be supplemented on separate sheet stating therein the part
of the proforma and serial number. Separate sheets shall be used for each
part of the Tender.

Both the forms of Tender (original and duplicate copy) shall contain copies
of all the enclosures separately. In case of discrepancy between original &
duplicate, the contents of the original shall be treated as correct. The Tender
Form issued by the ICAI/ downloaded from the ICAI website only shall be
used for signature and submission to the ICAI.

While filling up the Tender form with regard to the list of important projects
completed or on hand, Bidder shall only include those works which
individually costs not less than Rs.100 lakhs.

The scale of fees payable for Comprehensive Architectural services shall
include all the works Architectural Cum PMC Services, Site Development,
Interior Architecture, Landscape Architecture, HVAC, MEP, Green Building
Design, Graphic design including all other Specialized Services/Works
required to complete the Project.

The Architect shall make at least 2 visit to the project site on weekly basis
and further as and when required to inspect and render necessary advice for
the on-going works.

The bidder shall have registered office at Nagpur with adequate number of
supporting staff at senior and middle level and individual telephone/mobile
facility along with all the necessary equipment’s required for the smooth
functioning of the Comprehensive Architectural services.
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19. The appointed architect shall, with the prior approval of the ICAI and within
the fees payable to them, engage the services of well qualified specialists or
consultants pertaining to the following services,

Geo-tech

Structural

Electrical & lifts

Air conditioning

Green Building

Plumbing, sanitary, drainage and water supply etc.
All other MEP Consultant required for the project.

20. Services to be rendered by the Architect (in brief).

(i)

(i)

(iii)
(iv)

(v)

(vi)

(vii)

To take instructions from the ICAI and prepare sketch designs,
making revisions till sketch designs are finally approved by the ICAI
and making preliminary estimates of cost.

To submit required drawings to the Statutory Authority/Authorities
and obtain all approvals including commencement certificate.

To engage and instruct consultants.

To prepare Architectural working drawings, Structural drawings
including design and all other drawings for various trades.

To scrutinize applications for empanelment of contractors, forward
recommendations to the ICAI for making a panel of contractors.

To draw detailed specifications, estimates, draft tender for various
trades.

To submit Assessment Reports on tenders received for various trades
along with comparative statements and recommendations for award
of work.

(viii) To prepare and supply 6 sets of all drawings for execution.

(ix)
(x)
(xi)

(xii)

To visit site as and when required by the ICAL
To submit in detail, quantities of steel and cement.

To obtain Occupation Certificate & Completion Certificate from the
Local Municipal Authority.

To submit Completion Drawings.

(xiii) To render assistance to the ICAI for settlement of initial rateable

value.
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(xiv) Any other services connected with the said works usually and
normally rendered by the Architects and not referred to in above
including complete supervision, administration of contract and
certification of payments.

(xv) Project Management Consultancy for the project.

(xvi) Co-ordinate for applying and obtaining various certificates /
documents / approvals from Statutory/ Municipal Authorities at
different stages of the project.

(xvii) To prepare Tender Documents for appointment of Contractor.

21. Bids containing false and/or incomplete information are liable for rejection
and forfeiture of EMD. The ICAI may obtain the Confidential Reports from
the clients of the Bidder and inspect the works executed by them in the past
to verify the various claims and the credentials.

22, Decision of the ICAI in regard to selection of the Architect shall be final and
binding.

23. Architects shall submit the financial offers/bids in a separate sealed
envelope. Selection of Architect for the project shall be based on the
evaluation criteria fixed by the ICAL

24, The fee shall be firm and fixed during the period of contract and no increase
in fees shall be allowed under any circumstances.

25. For any queries, the Bidders may contact CA Sanjay M. Agrawal, Chairperson
of Nagpur Branch of WIRC of ICAI, Nagpur at Mobile:
9422110680/7020252048 or e-mail at agrawalsk.audit@gmail.com.ICAI
may, for any reason whether at its own initiative or in response to the
clarification requested by the prospective Bidder, issue amendment in the
form of addendum during the Bidding period and subsequent to receiving
the bids. Any addendum thus issued on the website of the Institute shall
become integral part of bidding document and Bidder shall submit ‘original’
addendum duly signed and stamped in token of his acceptance. For
addendum issued during the Bidding period, Bidder shall consider the impact
in his Bid. For addendum issued subsequent to receiving the Bids, Bidder
shall follow the instructions issued along with addendum with regard to
submission of impact on quoted price/revised price, if any.

26. Pre-bid meeting will be held at 2:00 P.M on 23/05/2023 at ICAI Bhawan,
20/1, Dhantoli, Nagpur -440012.

27. REPRESENTATIONS AND WARRANTIES:

The Bidder/ Tenderer represents and warrants to ICAI that:
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a)

b)

¢))

h)

It is duly organized and validly existing under the laws of India and has
full power and authority to execute and perform its obligations under this
Agreement and to carry out the transactions contemplated hereby.

It has taken all necessary corporate and other actions under laws
applicable to its business to authorize the execution and delivery of this
Tender and to validly exercise its rights and perform its obligations under
this Tender and under ensuing agreement.

Architect shall have the financial standing and capacity to undertake the
proposed Project in accordance with the terms of this Tender.

In providing the Services, it shall use reasonable endeavors not to cause
any unnecessary disruption to ICAI's normal business operations.

This Tender has been duly executed, filled and submitted by him and
constitutes a legal, valid and binding obligation, enforceable against it in
accordance with the terms hereof, and its obligations under this Tender/
RFP shall be legally valid, binding and enforceable against it in accordance
with the terms hereof.

The information furnished in the Tender documents and as updated is to
the best of its knowledge and belief true and accurate in all material
respects on the date of this Tender.

The execution, delivery and performance of Agreement shall not conflict
with, result in the breach of, constitute a default under any Applicable
Laws or any covenant, contract, agreement, arrangement, understanding,
decree or order to which it is a party or by which it or any of its properties
or assets is bound or affected.

There are no material actions, suits, proceedings, or investigations
pending or, to its knowledge, threatened against it at law or in equity
before any court or before any other judicial, quasi-judicial or other
authority, the outcome of which may result in the breach of this Tender or
ensuing Agreement or which individually or in the aggregate may result in
any material impairment of its ability to perform any of its material
obligations under this Tender or ensuing Agreement;

It has no knowledge of any violation or default with respect to any order,
writ, injunction or decree of any court or any legally binding order of any
Government Instrumentality which may result in any Adverse Effect on its
ability to perform its obligations under this Tender or ensuing Agreement
and no fact or circumstance exists which may give rise to such
proceedings that would adversely affect the performance of its obligations
under this Tender or ensuing Agreement;
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)

k)

It has complied with Applicable Laws in all material respects and has not
been subject to any fines, penalties, injunctive relief or any other civil or
criminal liabilities which in the aggregate have or may have an Adverse
Effect on its ability to perform its obligations under this Tender or ensuing
Agreement.

It and its personnel, have the necessary experience, skill, knowledge and
competence to perform the services, under the Tender document.

No representation or warranty by it contained herein or in any other
document furnished by it to ICAI or its Employee or its nominated
agencies in relation to the Required Consents contains or shall contain any
untrue or misleading statement of material fact or omits or shall omit to
state a material fact necessary to make such representation or warranty
not misleading.

m) No sums, in cash or kind, have been paid or shall be paid, by it or on its

behalf, to any person by way of fees, commission or otherwise for
entering into this Tender/ RFP or for influencing or attempting to influence
any officer or employee of ICAI in connection therewith.

28. Retention Money:

29.

An amount equal to 10% of the gross amount of the running account bill
shall be deducted towards retention money from each progressive bill for
performance of its obligation/ Security Deposit in respect of the contract.
50% (Fifty percent) of the amount so deducted shall be refunded to the
architect after the successful completion of the work and balance 50% of
amount shall be refunded after Defect Liability Period of 12 months.

In addition to other provisions and conditions mentioned herein,
Earnest Money Deposit / Retention Money, shall be liable to be
forfeited in the following conditions also:

a) The successful Bidder modifies its application price any time after
being declared as successful bidder.

b) The successful bidder withdraws its/his offer during the period of
agreement.

c) The successful bidder refuses/fails to execute the Agreement.

d) The successful bidder fails to perform the work to the
satisfaction of the ICAI.

e) The Bidder founds to be indulged in Canvassing in any form in
connection with this tender.
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f)  The Bidder founds to be deliberately suppressing the information
or deliberately furnishing wrong information.

g) The successful bidder fails to honour or refuses to comply with or
modifies any or all terms and conditions of the tender or puts
any conditions subsequently to declaration of successful bidder
at the time of accepting Letter of Intent/Work order or thereafter
at any stage.

30. LIQUIDATED DAMAGES:

31.

32.

If the performance of work/services is delayed beyond time schedule due to
reasons attributed to the Architect, the Architect shall pay the liquidated
damages to ICAI for delay but not by way of penalty to the ICAI, an amount
calculated at the rate of 1/4 % of the total fees/charges payable under the
contract for every week for delay or part thereof, and the ICAI will be at
liberty to deduct the said amounts from any amount due to Architect from
the ICAIL. The total amount of such compensation for delay will, however, be
limited to a maximum of 10% payable under the contract. This is without
prejudice to any other remedy available to the ICAI under the agreement.

PENALTY:

In addition to Liquidated Damages, if the performance of work/services is
delayed beyond time schedule due to reasons attributed to the Architect and
if the same has not been otherwise extended by ICAI, the Architect shall be
levied a penalty as under.

e ' percent of total value of contract, for each day of delay in case
of goods/ services expected to be delivered within 7 days.

e 1 percent of total value of contract, for each day of delay in case of
goods/ services expected to be delivered beyond 7 days, but upto
14 days.

e 2 percent of total value of contract, for each day of delay in case of
goods/ services expected to be delivered beyond 14 days.

The Institute, without prejudice to its rights remedies pursuant to this
agreement, reserves its right to forfeit the Retention Money or/and any sum
due or payable by the ICAI towards the penalty for delay in completion of
the work.

ICAI'S RIGHT TO ACCEPT OR REJECT ANY BID:

a) ICAI reserves the right to accept or reject any or all Bids in whole or in
part, with or without notice or reasons. ICAI shall bear no liability
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whatsoever consequent upon such decisions. Conditional bids shall be
rejected summarily.

b) ICAI shall not be obliged to furnish any information / clarification /
explanation to the unsuccessful bidders as regards non acceptance of
their bids.

33. AWARDING OF WORK:
The work shall be awarded to the Architect based on competitive bidding.
34. MANDATORY REQUIREMENT:

1. The Bidder/ Tenderer shall conform to the provisions of Acts of the
Legislature relating to the works, and to the regulations and byelaws of
any authority, as may be applicable in regard to the proposed Project.

2. The Bidder/ Tenderer shall indemnify ICAI or any agent, servant or
employee of the ICAI against any action, claim or proceeding relating to
the infringement of any copy or design rights or any alleged patent or
design rights and shall defend all actions arising from such claims and
pay any royalties, license fees, damages, cost of all and every sort of
other charges which may be payable in respect of any articles or
material or part thereof legally incurred in respect thereof and
included in the contract. In the event of any claim being made or action
being brought against ICAI or any agent, servant or employee of the ICAI
in respect of any such matters aforesaid, the Architect shall immediately
notify the facts thereof to ICAL

3. The Bidder shall indemnify the ICAI against all claims which may be made
upon the ICAI under the Workmen’s Compensation Act or any other
statutory provisions applicable to the proposed work.

35. NUISANCE:

The Bidder/ Tenderer will not at any time do, cause or permit any nuisance on
the site or do anything which shall cause unnecessary disturbance or
inconvenience to the ICAI, tenants or occupiers of other properties near the site
and to the public generally. The Bidder/ Tenderer shall be completely responsible
to ensure the safety and convenience of all concerned and at his own cost.

36. NO PARTNERSHIP:

None of the terms and conditions of this Tender shall be interpreted or
construed to create an association, joint venture or partnership between the
Parties, or to impose any partnership obligation or liability upon either Party, and
neither Party shall have any right, power or authority to enter into any
agreement or undertaking for, or act on behalf of, or to act as or be an agent or
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representative of, or to otherwise bind, the other Party except as expressly
provided under the terms of this Tender.

37. SUB —LETTING OF ASSIGNMENTS:

The Bidder/ Tenderer shall not assign the work to any other person/entity in
whole or in part, to perform its obligation under the Contract, without the ICAI's
prior written consent. Without prejudice to other rights and legal remedies
available to ICAI, the violation of this clause would amount to forfeiture of
Security Deposit/Retention Money.

38. INDEMNITY:

The Bidder/ Tenderer shall, at all times, indemnify the ICAI and shall keep it
indemnified against all actions, suits and proceedings and any costs, charges,
expenses, loss or damages incurred, caused to/ sustained by ICAI by reason of
any default or breach or lapse or negligence or non-observance of any rules,
regulations, laws, bye-laws etc. or non-performance or any non-payment by / on
behalf of the Bidder/Tenderer.

39. ARBITRATION:

That in the event of any question, dispute or differences arising out of or in
connection with any of the terms and conditions mentioned in this Tender
document or any agreement arising thereunder, or any order placed, in the first
instance, the parties hereto shall try to resolve the same by mutual consultation
within one month from the date on which such dispute arose, failing which the
same shall be referred to The sole arbitrator to be appointed mutually by the
parties. The Arbitration and Conciliation Act, 1996 and any statutory modification
or re-enactment thereof, shall apply to these arbitration proceedings. Arbitration
proceedings shall be held at Nagpur, and the language of the arbitration
proceeding shall be English. The arbitral award shall be final and binding upon
both the parties. All arbitration awards shall be in writing and shall state the
reasons therefor.

40. JURISDICTION:

Subject to the arbitration clause contained herein above, any dispute between
the parties arising out/or in connection with the contract shall be subject to the
exclusive jurisdiction of the Courts at Nagpur only.

41. STATUTORY COMPLIANCE:
The Bidder/Tenderer shall be responsible for complying with all the applicable
laws/bye laws/regulations in force from time to time and shall bear all statutory

liabilities with respect to the workers/personnel engaged by it for performance of
the Contract. The Bidder/Tenderer shall also obtain all necessary permissions/
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certificates/ NOCs and approvals for execution of the work on behalf of ICAI
from the local authorities/ statutory bodies or from the Government bodies.

42. THIRD PARTIES:

The terms and conditions of this Tender shall be interpreted or construed to be
intended solely for the benefit of the Parties and their respective successors and
permitted assigns, and nothing in this Tender shall be construed to create any
duty to, standard of care with reference to, or any liability to, any person not a
Party to this Tender.

43. FORCE MAJEURE:

Notwithstanding anything contained in the Agreement, the Bidder/Tenderer shall
not be liable for liquidated damages or termination for default, if and to the
extent that the delay in performance or other failures to perform its obligations
under the Agreement is the result of an event of Force Majeure. For purposes of
this clause “Force Majeure’ means an event beyond the control of the parties
and not involving the fault or negligence of the parties and which was not
foreseeable. Such events may include wars or revolutions, fires, floods,
epidemics, quarantine restrictions and freight embargos.

Force Majeure inter-alia shall not include
a) Any event which is caused by the negligence or intentional action of a
Party or such Party’s Sub Agency or agents or employees.

b) Any event which a diligent Party could reasonably have been expected to
both
e Take into account at the time of the conclusion of this Agreement,
and
¢ Avoid or overcome in the carrying out of its obligations hereunder.

c) Force Majeure shall not include insufficiency of funds or failure to make
any payment required hereunder.

The decision of the ICAI, regarding Force Majeure shall be final and binding on
the Architect. If a Force Majeure situation arises the Architect shall promptly
notify to the ICAI in writing of such conditions and the causes thereof. Unless
otherwise directed by the ICAI in writing, the Architect shall continue to perform
its obligations under the agreement as far as reasonably practical and shall seek
all reasonable alternative means for performance not prevented by the Force
Majeure event. In case a Force Majeure conditions exists for a period more than
15 days, ICAI may terminate the Contract.

44. SEVERABILITY CLAUSE:

If any provision of this Tender or ensuing agreement is found not to be tenable
in law, the same shall be deemed to be severable or invalid, and if any term,
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condition, phrase or portion of Tender/ ensuing agreement shall be determined
to be unlawful or otherwise unenforceable, the reminder of the Tender/ ensuing
agreement shall remain in full force and effect, so long as the clause severed
does not affect the intent of the parties. If court finds any provision of this
Tender/ ensuing agreement to be invalid or unenforceable, but that by limiting
said provision it would become valid and enforceable, then said provision shall
be deemed to be written, construed and enforced as so limited.

45. WAIVER:

Any term or condition of this Contract may be waived at any time by the
party that is entitled to the benefit thereof. Such waiver must be in writing
and must be executed by an authorized officer of such party. The waiver by
either Party of performance of any term or condition or breach of any
provision on one occasion shall not be taken or held to be a waiver thereof
on any subsequent occasion or as nullifying the effectiveness of such
provision. However, any delay or failure on the part of ICAI in exercising
its rights under this Agreement shall not be considered as a waiver of
such right, remedy or provision available under the same.

46. TRANSITION PLAN:

In the event of failure of the Firm/Architect to render the Services or in the
event of termination of Contract or expiry of term or otherwise, without
prejudice to any other right, the ICAI at its sole discretion may make alternate
arrangement for getting the Services contracted with another Firm/Architect.
In such case, the ICAI shall give prior notice to the existing Architects.

The existing Architect shall continue to provide services as per the terms of
Contract until a New Firm/Architect completely takes over the work. During
the transition phase, the existing Firm/Architect shall render all reasonable
assistance to the new Firm/Architect within such period prescribed by the
ICAI, for ensuring smooth switch over and continuity of Professional Services.

47. NON- DISCLOSURE:

(i) The Architect/ Firm shall not disclose directly or indirectly any
information, materials and of the ICAI's Infrastructure/
system/equipment’s etc. which may come to the possession or
knowledge of the Architect during the course of discharging its
contractual obligations in connection with the agreement, to any third
party and shall at all times hold the same in strictest confidence.

(ii) The Architect/ Firm shall treat the details of the contract as private

and confidential, except to the extent necessary to carry out the
obligations under it or to comply with applicable laws.
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(iii)

(iv)

(v)

(vi)

48.

In cas

The Architect/ Firm shall not publish, permit to be publish, or disclose
any particulars of the works in any trade or technical paper or
elsewhere without the previous written consent of ICAI

The Architect/ Firm shall indemnify ICAI for any loss suffered by ICAI
as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part
of the Architect and ICAI shall be entitled to claim damages and
pursue legal remedies.

The Architect/Firm shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of
confidential information under this ensuing agreement are fully
satisfied.

The Architect’s obligations with respect to non-disclosure and
confidentiality will survive even after the expiry or termination of this
agreement for whatever reason thereof.

FALL BACK ARRANGEMENTS:

e of breach of terms of the ensuing Agreement committed by the

successful bidder, the ICAI may terminate the contract by giving 30 days’ notice

and m

ay /nter-alia further award contract to any other Architect at the risk

and cost of the defaulting Architect. In such case, any higher price to be
paid by ICAI to the newly appointed Architect shall be recoverable from the
defaulting Architect from any amount due or payable to him including from

the Retention money.
49. SELECTION PROCESS:
Stage| Title Maximum | Remarks / Steps involved
Marks
I Minimum Eligibility | 100 e All the Bids received would be checked to
Criteria Check and verify that the Bidder meets the minimum
Technical Eligibility Criteria as per Section — II of the
Evaluation of Bids Tender Document.

(Stage-1)

e The Bids of Bidders which meets the
Minimum  Eligibility  Criteria  will be
evaluated as per Evaluation Criteria as per
Section — V of Tender Document.

e To Qualify in this Stage and become
Eligible for Stage — II of Selection Process,
the Bidder must secure at least 50 marks
(in aggregate) out of 100.
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Marks Secured in Stage — I shall be
termed as Technical Score (Ts).

II

Design
Competition
(Stage-2)

100

The Bidder who have qualified in Stage —
I would be informed to present their
Designs before ICAI Panel and submitting
their Financial Offer/Bid for the Work.

The Date, Time & Venue of presenting
Designs for proposed Building would be
communicated to the Bidder.

ICAI Panel would award Marks to the
Bidders based upon their presented
Design for proposed Building on following
parameters:

S. Description Maximum
No Marks
1 | General design concept 25

for the proposed work
covering  Architectural
features, 3D view,
indicating finishing,
otheramenities, etc.,

2 | Effective space 25
utilization (layout plan)
& economical Design
along with estimated
cost /per sgm cost of
the proposed scheme.

3 | Incorporation of Ethos 10
of organization in the
design of the proposed
scheme

4 | Incorporation of Energy 10
Saving and sustainability
considerations in
planning and design
considering the use of
eco-friendly  materials,
locally available
materials for the
proposed scheme

5 | Design Innovation, State 10
of the Art technology,
Architectural  features
used in the proposed
scheme for
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auditorium/Multipurpose
Hall, Reception, waiting
Area, Class Rooms ITT
Labs etc.

6 | Overall Presentation, 20
Interpretation of Design
Concept, Interaction on
concept and response to
queries of thecommittee
members.

Total 100

e The Marks secured by the Bidder in
Design Stage shall be termed as Design
Score (Ds).

III

Financial Bid Score
(Stage-3)

100

e The Financial Bids of Bidder who have
appeared in the Stage - II (Design
Competition) only would be opened.

e 100 Marks would be awarded to the
Bidder with Lowest Offer.

e Marks would be awarded based on
reverse Pro-Rata (from L1 to H) out of
100.

e Marks secured by the Bidder in Financial
Bid will be termed as Financial Score (Fs).

Marks awarded to the Bidder would be weighted as under:

Stage Weightage
Stage I : Technical Score (Ts) 30%
Stage II: Design Score (Ds) 40%
Stage III: Financial Score (Fs) 30%

The Bidder getting Highest marks as per above weightage in each stage will
be got selected for appointment.

The Design Basis shall be as under:

Particular

Remarks

Area of Plot

3956.52 Sq.Mt. or
42587.981 Sq.Ft. or
4731.958 Sq.Yd.

Location of plot

ICAI, Mouza — Besa, Kh. No. 39/3, PU Land,
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Type of Building Proposed

Building Requirement

Nagpur - 440037
Office/Institutional cum Educational
Floor Structure | Capacity
Sr.
1 |G +[4W, 2 W|75-4w;
Mezzanine| Parking 200 - 2W
2 | 1t Floor | Admin 1000 Sq. Ft.
Block
3 | 1t Floor | Chairman | 200 Sq. Ft.
Cabin --01
4 | 1stFloor | Reading 50 students
Room — 02 | in each RR.
5 | 1t Floor | Conference| 30 Persons
Room 01
6 | 15t Floor | Visitors’ --
Lounge -
01
7 | 1t Floor | Guest
Rooms -
02
8 | 1t Floor | Board 15 persons
Meeting
Room -1
9 | 1*Floor | Pantry —01 | As per
requirement.
10| 2" Floor |IT Labs —|50 students
02 in each
11 Conference| 150
Hall- 02 Persons;
100 persons
12 Training 75 persons
Rooms —02 | each
13 Reading 50 persons
Room 01
14 Guest
Rooms -
02
15 Wash On each
rooms floor, as per
requirement
16| 3 Floor | Auditorium | 500
Capacity
Cafeteria | Kitchen &
dining  for
500
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| | | persons.

External Development Landscaping architecture.

Note:
The requirements may vary as per discussions.
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SECTION - II

ELIGIBILITY CRITERIA

Bids are invited in the prescribed proforma from the firms of
Architects/practising Architects and the Bidder shall fulfil the following eligibility
criteria:

1.

The Bidders should be Registered Members of Council of Architecture New
Delhi, India.

The Bidder should have completed planning and designing of at least three
Projects comprising of multi-storied Colleges/ Schools/ Educational Institutes
/Institutional/Office Buildings preferably for Government/ Semi-Government/
Government of India Undertaking/Multinational companies, during last 5
years upto March 2022. Completed works shall include providing
comprehensive Architectural services for multi-storied Colleges/ schools/
Institutional/Office Building comprising planning, designing, submission of
plans, obtaining necessary approvals from all the concerned Statutory
Authorities including engaging the services of consultants for other
connected trades.

. The Bidder should have proper and qualified supporting staff and

infrastructural facilities and experience in the field for not less than 5 years.

Architects/Architectural firms/ Bidders should have its head office at Nagpur
for which tender has been floated for pursuing the matter related to the
project for obtaining necessary approvals/NOCs/Certificates from local,
Statutory Authorities or Govt. Offices.

. The Bidder should also submit the GST or IT returns from same city for last

three years or any other valid proof which confirms the address of its Head
Office.

. The Bidder should have minimum experience of execution and completion of

1 (One) Educational or Institutional project of the value more than Rs. 08
crores or 2 (Two) Educational or Institutional Projects of value more than
Rs.05 crores each or 3 (Three) Educational/Institutional Projects of value
more than Rs.03 crores each during last 5 (Five).

. The Bidder should have minimum turnover of Rs.75,00,000/- (Rs. Seventy

Five Lacs Only) in any one year in the last 3 (Three) financial years ending
31.03.2022. The bidder should not have incurred losses more than one year
during the last 3 (Three) financial years. [For the purposes of turnover only
the ‘fee’ received on account of Architectural & Project Management
Consultancy services shall be taken into account.]
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8. In addition to the above, the following information/documents should also
be submitted along with the bid by the Tenderers:

(i) Income Tax Returns for the previous Five Financial years starting from FY
2017-18 in original or certified true copies.

(i) Copy of Permanent Account Number (PAN) for income tax purpose.

(iii) Copy of TDS certificate issued by the clients to substantiate the claim for
the value of works executed.

(iv) Registration certificate with the Council of Architecture.

(v) GST certificate and copies of GST returns for the previous Five Financial
years.

(vi) Certificate of Incorporation of the firm.

(vii) Power of attorney in favour of Partner submitting the tender, in case of
Partnership firm

(viii) Audited balance Sheets for the 5 financial years starting from FY 2017-
2018.

9. The Tenderer may be disqualified if he has:

(i) Made untrue or false declaration in the forms, statements and attachments
submitted in proof of their qualification.

(ii) Record of poor performance such as abandoning the works, not properly
completing the project, inordinate delays, poor workmanship or financial
failure, etc.

(iii)If the Tenderer is overbooked beyond his capacity to execute the work as
per required schedules.

(iv)Been convicted for any offence by a competent court in/outside India.
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1.

SECTION - III
SCHEDULE OF SCOPE OF WORK/SERVICES

Scope of Services:

The scope of Services to be performed relates to the design, construction
and completion of the proposed ICAI Bhawan at Mouza - Besa, Kh. No. 39/3,
PU. Land, Nagpur — 440037.

1.1

1.2.1
1.2.2
1.2.3

1.2.4
1.2.5
1.2.6
1.2.7
1.2.8

1.2.9

2.1

2.2

2.3

2.4

The scope of services includes comprehensive Architectural and
engineering design services including but not limited to preparing all
drawings, design basis reports, details, estimates, specifications, bill of
quantities, working drawings, as required for execution of the project
and to the complete satisfaction of the Institute for each of the
following components:

Architectural Designs and site development

Civil and Structural Design

Heating, Ventilation and Air Conditioning (HVAC), Electrical, Plumbing
and Sanitary and Sewerage, Water Supply, Fire Fighting, Acoustics,
Illumination and all other Mechanical and Electrical, electronic and
communication systems.

Landscape Designs

Interior Designs

Graphic Designs and Signage

Rainwater Harvesting Scheme

Applying and obtaining with various submittals to Statutory/Municipal
Authorities at different stages of the project.

Project Management Consultancy

Preliminary Services:

The Architect shall take the Institute’s instructions as to the Institute’s
requirements and brief, assessing them, giving advice and rendering
services for the successful completion of the Project.

The Architect shall examine the Site and its surroundings including the
constraints thereof and advise the Institute on the manner by which
these may affect the Project.

The Architect shall advise on the need for any special surveys,
investigations, model tests or feasibility studies and propose the
appropriate action.

The Architect shall carry out such studies as may be necessary pursuant
to the Institute’s requirements, reviewing the Institute’s requirements
and submitting applications and obtaining planning permissions and

Page 23 of 76



3.1
(i)
(iD)

3.2

3.3

3.3.1

3.3.2

3.3.3

3.3.4

3.3.5

3.4

3.5

3.6

building approvals from the relevant authorities and to comply with
other requirements.

Preliminary Design Phase:
The Architect shall consult with the Institute to

Establish the design criteria, parameters and basic considerations with
respect to the general image and character desirable for the Project and
Ascertain accurately the requirements of the Project, including timescale
and any financial limits, submittal dates and project phasing or schedule
in relation to the Project.

The Architect shall in consultation with the other professional architects
and/or sub-architects, prepare design studies on the Project and submit
a preliminary designs consisting of scaled drawings and design basis
reports for all components of the project for approval by the Institute.

The preliminary design shall include:

The Architectural and interior design concept, furniture layout, selection
of loose furniture, finishes, colour scheme, light fixtures, reflected
ceiling plan design intent and perspective sketches.

Proposed concepts for indoor and outdoor landscaping, street
furnishing, signage etc.

Proposed structural systems including construction systems and
methods.

Schematic layouts of all services and utilities including but not limited to
Mechanical, Electrical (both high and low voltage), and Plumbing (MEP),
Networking, Firefighting, security and alarm systems, building
management services, etc.

The design shall include provisions with respect to special facilities for
the especially abled people such as lifts, washroom, ramp on the ground
floor at the entry etc.

The Architect shall prepare the preliminary sketch designs to interpret
the design brief and shall prepare preliminary estimates of the probable
construction costs based on current area, volume or other unit costs.

The Architect shall prepare all necessary drawings and finishes
schedules and other details as required for preparation of preliminary
estimates and in consultation with the quantity surveyor prepare and
submit to the Institute for approval of preliminary cost estimate of the
Project.

Upon obtaining the approval of the Institute for the said preliminary
design and the said preliminary cost estimate, the Architect shall
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4.1

4.2

5.1

5.2

prepare all calculations and prepare such amendments and further
drawings and documents as may be necessary to proceed with the
Works.

Statutory Approvals and GRIHA certifications:

In case any statutory approvals are required for development of
buildings, the architect will prepare specific drawings and documents
and other application materials and submit the same to the relevant
authorities for the purpose of securing the outline planning approval
and planning guidelines for the Project. The Architect shall ensure that
all designs and drawings comply with the statutory provisions. The
Architect shall coordinate and provide in soft copy editable format like
.dwg, .docx, .xIs or any other format as required of all the basic
drawings, calculations other documents sufficient enough to obtain the
requisite sanctions. The Architect if so required shall also attend
meetings with the relevant authorities.

The Architect shall prepare and submit all drawings and documents as
may be required to register the project for certification under GRIHA
and undertake all associated liaison with the certification authorities.
The onus of obtaining the final certification shall lie with the Architect
and as such the Architect shall be duty bound to ensure proper and
complete documentation as required to be done during the construction
by the project management agencies.

Design Development Phase:

The Architect shall, on the basis of the preliminary design as approved
by the Institute and the relevant authorities, prepare for the approval of
the Institute, the programme of services and the design development
documents of all components of the project which shall consist of
drawings showing plans, elevations and cross-sections and all other
drawings necessary for the implementation of the Project and which
serve to illustrate the size and character of the entire Project in
sufficient details.

The Architect shall also submit detailed design basis reports of all
components of the project to enable the Institute to review / vet the
designs internally or through professionals appointed by the institute for
the purpose. The Architect is also expected to provide 3D visualisation
of the proposed building, each floor / room and each area proposed to
be utilised as per the proposed plans. The Architect shall coordinate
with such professionals, attend meetings and provide all necessary
information drawings and details sufficient enough for systematic
review/vetting of the design proposals.
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5.3

5.4

6.1

The Architect shall prepare construction costs estimates at each stage of
the design development process. The Architect shall ensure that all the
architects and sub-architects appointed for the purpose by the Architect
shall provide similar drawings, information and details in respect of
design and other specialist work undertaken by them along with the
cost estimates. The Architect shall also ensure that all the said drawings
comply with the requirements of the relevant statutory authorities and
are in accordance with the cost estimates approved / budgeted by the
Institute.

The design development phase may consist of numerous iterations and
consultative meetings with the Institute’s various Committees. The
Architect upon receiving comments / feedback from the Institute on the
said design development documents and cost estimates, shall make
changes amendments and again submit the same till the designs and
details are approved by the Institute for the purposes of preparing the
drawings and documents in sufficient detail for preparation of the bill of
quantities and tender documents.

Documentation and Tender Phase:

Upon receiving the approval of the Institute for the design development
documents, the updated costs estimates and the programme of
services, the Architect shall co-ordinate the work of all the other
architects / sub-architects appointed by him and/or by the Institute to
provide various services under this arrangement and prepare and
submit the following:

6.1.1 Review the design and drawings to ensure compliance with the

applicable laws and with the requirements of the statutory
authorities.

6.1.2 Prepare a detailed bill of quantities based on the approved design.

6.1.3 Prepare the technical specifications and drawings.

6.1.4 Attend meetings and provide information to the Institute to
prepare, float and process various tender documents for all
components of the project.

6.1.5 Co-ordinate the detailed design with the other professional
architects if any appointed by the Institute to achieve a fully
integrated and coordinated design for the Project.

6.1.6 Develop floor-by-floor and room-by-room data sheets and review
with the Institute’s requirements.

6.1.7 Ensure that all documentation produced is clear, precise and
unambiguous and is in a simplified format easily comprehensible by
the Institute, the other professional architects, advisors,
contractors and suppliers.

6.1.8 Amend the design development documents as and when directed

by the Institute and as necessitated by any functional or financial
requirements.
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6.2

6.3

6.4

7.1

7.2

6.1.9 Produce a time schedule using professional project management

software for execution of various components of the project from
start to commissioning.

6.1.10 Produce, when required by the Institute, addenda relevant to the

specific trade packages or tender documents.

6.1.11 Collate all schedules, information, technical data, etc on finishes,

equipment, fittings, products, colours and specification as required
to enable the interpretation of the services documentation and
requirements to be integrated in the design.

6.1.12 Ensure that the products and materials specified are readily

available and obtainable to achieve the requirements of the overall
program.

The Architect shall further ensure that all the tender documents set
forth, describe and prescribe in detail the works to be performed so as
to enable competitive quotations or tenders to be called. The Architect
shall furnish to the Institute, such plans, details, specifications, special
conditions of contract and any other documents to enable the Institute
to prepare all tender and contract documents. The Architect shall
provide overall supervision to ensure that all the said drawings,
specifications, plans, details, specifications conditions of contract and
documents comply with the requirements of the relevant authorities and
are in accordance with the approved cost estimates.

The Architect shall (i) reply, in the form of written instructions any
queries raised during the tender period in relation to the trade packages
and/or the tender documents and (ii) attend all meetings convened by
the Institute in relation to the opening and/or assessment of tenders
received.

The Architect shall attend all project planning meetings to brief the
contractors, sub-contractors and suppliers and shall set forth the
procedures for the administration of the Project. The Architect shall
provide all assistance as may be required by the Institute for the
commencement and expeditious execution of the Works

Construction Phase:

The Architect shall provide all necessary information to the Institute so
as to enable the main contractor, other contractors and suppliers to
proceed with the Works. The Architect shall be available as and when
required by the Institute for co-ordination of the works of the other
professional architects, contractors and suppliers throughout the
construction period.

The Architect shall review and advise on the construction programme
prepared by the main contractor, and such other aspects of the
construction program as may be requested by the Institute and shall
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7.3

7.4

7.5

7.6

7.7

7.8

7.9

7.10

7.11

clarify any ambiguities in the trade contract documents, specifications
and drawings.

The Architect shall, advise the Institute on all matters and claims raised
or made by contractors and suppliers in relation to any contract for
works or supply of goods connected with the Project, including the
interpretation of the contract documents relating to the same.

The Architect shall when required assist the Institute to check and
approve all samples, schedules, drawings and other submissions by the
contractors, sub-contractors or suppliers to ensure that the same are
suitable for the purpose of the Project and that these comply with the
drawings, specifications and conditions stipulated in the contract
documents.

The Architect shall visit the Site regularly at such frequency as may be
necessary to determine whether the Works are proceeding in
accordance with the drawings, specifications and conditions stipulated in
the contract documents and with statutory and other requirements and
shall provide technical supervision and issue all necessary and
appropriate instructions and directions to be conveyed by the Institute
to the contractors and suppliers promptly so as to enable the
expeditious and proper execution of the Works under the Project.

The Architect shall provide the Institute with such additional sketches or
drawings as are required in relation to any variations or site instructions.

The Architect shall review all shop drawings, product data, samples,
prototypes and mock-ups and approve these in a timely fashion to
ensure minimal disruption to the progress of the Works on the Site.

The Architect shall provide advice on any alternatives and/or
substitutions to the specifications whenever required.

The Architect shall ensure that all construction solutions are cost
effective and practical to achieve and shall provide advice of a technical
nature on any variations and site instructions.

The Architect shall provide all Architectural, engineering, landscape,
services and all other drawings showing the building and other
development ‘as built’” and all services and equipment ‘as installed’
including detailed written narrative in the form of reports. Six sets of
hard copy of drawings as per the scales specified by the Institute and
two sets of soft copies in editable format like .dwg, .docx, .xls etc or as
may be directed by the Institute shall be provided.

The Architect shall perform all functions and duties required to be
performed by him in accordance with the contracts for the execution of
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7.12

7.13

7.14

7.15

7.16

7.17

7.18

7.19

7.20

7.21

7.22

the Works and which are required or reasonably expected of the
Architect whether the said functions and duties have been expressly
listed in this Arrangement or otherwise.

The Architect shall set up a site office for handling the project on a daily
basis (Space and facilities to be provided by the contractor).

The Architect shall arrange to depute a Project-in-Charge and
appropriate support staff at site.

Obtain, and after approval, maintain a sample board of all critical
components for ongoing inspection.

Plan daily activities of all works and services. Sequence operations so as
to ensure that work fronts are available for all contractors.

Discuss Time/Cost Over-runs and report the same to ICAI through a
system of appropriate Tables/Charts. Monitor management of
manpower, material and financial resources with the assistance of
ICAI's authorized official of Works and sound precautionary warning
signals to ICAI/Contractors.

Supervise the Quality of Work and ensure that it is done as per
approved specifications and drawings. Report any exceptions and
problems, in a timely manner, to ICAL

Identify, witness and approve the various Tests as would be stipulated
in the Tender documents either at vendor’s factory or at site.

Review and Approve any New Items/ Extra Items or Change in
Specifications in conjunction with ICAI & Consultants. Prepare detailed
Rate Analysis for this purpose.

Certify Contractors’ Running Bills and Final Bills with the assistance of
ICAI's authorized official of Works in Quantity Measurements and Log
data.

Issue virtual work completion certificate and Final Bill in co-ordination
with ICAI and Consultants.

Co-ordinate for applying and obtaining various certificates/documents
from Statutory/ Municipal Authorities at different stages of the project.

Any other work including preparing brochures or models for various
presentations  (other than required for approvals from
Competent/Statutory Authorities), any other drawing required (other
than needed for approvals or completion of the project) etc. not
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8.1

8.2

9.1

9.2

9.3

9.4

9.5

9.6

specially mentioned but which may be required for completing the
building/project & making it habitable.

Post-Construction and Statutory Completion:

The Architect shall attend all necessary interim and final inspections of
the completed Project or any part thereof by representatives of all
relevant authorities and/or the Institute.

The Architect shall provide all drawings / documents and details
sufficient to apply and obtain for fire safety permissions and all statutory
certificates as required for completion relating to the Project and
occupation and use of the building.

Specific Services:

The following shall form the Services and to be read in conjunction with
the above mentioned and to be mutually explanatory of one another: -

To prepare base drawings for all statutory approvals, permissions with
Government departments / agencies / boards/ undertakings/ local
authority and assist the Institute in getting the necessary approvals.

To prepare necessary drawings for NOC's.

To prepare all drawings, specifications, bill of quantities, contract
conditions and all other documents for tender purposes for all
components of the Project.

To prepare preliminary and detailed estimates at various stages of work
for each of the component and undertake value engineering to optimize
the costs and minimize variation in costs. keep the costs initial Bill of
Quantities with tentative costing and submit the same to the Project
Management Team .

To prepare and submit scaled working drawings on suitable scale as
specified by the Institute for all interior, Architectural, landscape, civil,
structural, mechanical electrical, engineering services and all services
and utilities and issue them for construction at least one month before
the requirement of such drawings and details for construction at site.

To prepare revised drawings after making corrections, modifications,
amendments and changes as directed by the Institute at all stages
including after issue of the working drawings and good for construction
drawings and issue the same for construction / institute’s record.
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9.7

9.8

9.9

9.10

9.11

10

To prepare the coordinated drawings between Architectural, interiors,
structural and all other mechanical, electrical, plumbing and all other
services’ drawings and issue them for execution of the works.

To coordinate at site and to attend scheduled meetings at site other
places during the course of design development, construction and post
construction stage.

On completion of structure, to prepare as-built Architectural, structural
and mechanical, electrical and all other services’” drawings for
submission to Institute.

On completion of the building, to prepare necessary drawings for
obtaining completion certificates as required for commissioning the
building as per CPWD norms and also permissions if any from relevant
statutory authorities.

On completion of Building, to obtain Occupation Certificate &
Completion Certificate from the Local Municipal Authority.

In the event of any conflict or inconsistency between the sections as
mentioned above, the Institute’s decision shall prevail.
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SECTION - IV

SCHEDULE OF PAYMENTS

A. Architectural Services:

S. Stage of Payment (%) of Total Fees Payable

No.

1 Stage 1 Advance 5 % of the Total Fee

2 Stage 2 On approval of Preliminary |15 % of fee estimate less
Designs payment made in stage

1(payable in two sub-stages as
per progress of work)

3 Stage 3 On approval of Final design | 30% of fee estimate less
after the design development | payment made in stage 1 and 2
phase and receipt of statutory | (payable in two sub-stages as per
approvals from government | progress of work)
bodies as applicable

4 Stage 4 After approval of all Detail | 40% of fee estimate less
Drawings and documents and | payment made in stages 1 to 3
completion of documentation | (payable in two sub- stages as
and tender phase per progress of work)

5 Stage 5 On approval by the Institute all | 50% of fee estimate less
the working drawings and | payment made in stages 1 to 4
details and release of all | (payable in two sub- stages as
drawings good for construction | per progress of work)
during the Construction Phase.

6 Stage 6 On execution of work worth | 60% of fee estimate less
20% of its estimated cost payment made in stages 1 to 5

7 Stage 7 On execution of work worth | 65% of fee estimate less
40% of its estimated cost payment made in stages 1 to 6

8 Stage 8 On execution of work worth | 70% of fee estimate less
60% of its estimated cost payment made in stages 1 to 7

9 Stage 9 On execution of work worth | 80% of fee estimate less
80% of its estimated cost payment made in stages 1 to 8

10 Stage 10 | On completion of Post- | 90% of fee estimate less
construction and  Statutory | payment made in stages 1 to 9
Completion phase

11 Stage 11 | On getting Completion | 95% of fee estimate less
Certificate from Local Authority | payment made in stages 1 to 10
regarding completion of the
project

12 Stage 12 | On completion of Defect | 100% of total fees less payment
Liability period made for Stages 1 to 11

. Payment to the Architect would be made on stage-to-stage basis as

hereinabove mentioned. The percentage of the total fee as given there
would be calculated on the cost as per the estimates prepared by
the Architect and Project Management Consultants and approved by the

Page 32 of 76




ICAI/owner, till the tendered cost is known. As and when the tender cost is
known, the payments made to the Architect and Project management
Consultants based on estimates as aforesaid would be appropriately
adjusted.

ii. Progressive bills not more than one bill per month will be submitted during
any of the stages above clearly specifying the extent to which the work of
the particular stage is completed.

iii. The ICAI will settle Architectural Services bills within three weeks from the
date of submission of the same. In so far as the extent of work related to
particular stage is concerned, the decision of the ICAI shall be final. The
final payment will be made on completion of Defects Liability Period of 12
months.

iv. For the purpose of evaluating Architectural Services, the cost of the works
shall include the final cost including variations of all the works and materials
purchased for which the Architect has rendered services including soil
investigation and site survey but shall exclude the cost of ICAI's site office,
cost of land, fees paid to the Statutory Authorities and cost of ICAI's
supervision and establishment charges. No deduction will be made in
contract sums for imposed liquidated damages and part rates and other
sums withheld or recovered from payments to contractors, specialist
agencies and suppliers by the ICAI.

v. Obtaining statutory approvals is included in the fees quoted by bidder i.e. no
separate Fees/Amount will be paid on this account. However, actual
statutory fee to be deposited with any authority will be paid by ICAL

e GST will be paid extra as applicable.
B. Project Management Consultancy Services:

i) Advance Payment: 5% of total fees payable based on
preliminary cost estimate.

i) Equal monthly installment: 60% of total fees payable on
commencement of (Assuming 18
months’ work based on preliminary cost
estimate. In case of Construction period)
extension of work beyond scheduled
completion period, the Architect shall be
paid amount  equated monthly
installment till completion installment.

iii) During Contract Management: 20% of total fees & Construction
Supervision Payable based on Pro-rata
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iv)After completion of post:

v) Completion Certificate:

vi) Defects Liability period:

on progressive bills preliminary cost
(subject to one bill per month) estimate
for PMC work.

5% of total fees payable based on
actual cost contract period & services of
the project (viz. Certification of final bills
of contractors, ensuring preparation of
as Built drawings of all major services
and building work & getting them
counter-sign by Architect.)

5% of total fees payable based on
actual cost of the project

5% of total fees payable based on
actual cost of (After issue of virtual
project Completion certificate to all
contractors)

‘Project Cost’ shall mean the cost of construction of buildings without GST and
all related works/ infrastructure for which design services have been rendered by
the Architect taken as least of the following three;

(i) Detailed estimates of the works designed by the architect and
approved/sanctioned by the Institute
(ii) Tendered costs of the works designed by the architect.

(iii) The actual costs of the works executed on the site and designed by the

Architect

The following shall not be included in calculating the above cost:

1. The cost of land.

2. Statutory payments such as fees, development charges, service connection
deposits / charges, premiums etc. with any local authority / statutory body /

Government.

3. Cost of brought out items i.e., Kitchen equipment, Laboratory equipment etc.,
for which only layouts, schematics, capacities, connectivity and basic
specifications shall be provided by the Architect.

4. Payment on account of arbitration award, if any, Institute’s administrative

expenses.

5. Fees paid/payable by the Institute in terms of this Contract.
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SECTION -V

EVALUATION CRITERIA

(After qualifying as per given eligibility criteria)

No.

Criterion

Maximum
Marks

Organizational and Professional Strength

35

(i)

Period of Architectural Practice* up to the date of
issue of EOIL. Upto 5 years — Marks 0.5

More than 5 years — Add 0.25 Marks (to above marks) for
each year completed above 5 years subject to maximum 5
marks total.

* In case of change of name or ownership of applicant’s
firm please provide authentic legal proof to establish the
original date of commencement of professional practice as
Architect.

5

(iD)

Professional Strength of the Architect who are
Principal Owner/Partner of the Applicant firm.

Marks to be awarded based on the personal CV
demonstrating design innovation, achievements in terms
of quality of design works, landmark buildings,
publications, honours and awards received from national
and international professional bodies, representation on
international and national professional forums etc.

(iif)

Professional strength - Architecture

In-house Architects employed with the applicant firm:
Architects (with B.Arch. degree or equivalent)

Marks ‘per employee’ on experience*:

>15 years: 1.5 marks

>7 and upto 15 years: 01 marks

>3 and upto 7 years: 0.5 marks

IMPORTANT:
Architects (with master's degree or equivalent in
Architecture, Planning, Urban Design,

Environment/Energy/Building Sciences Management/other
discipline relevant to building design and construction)
Marks ‘per employee’ on experience*:

>15 years : 02 marks

>7 and upto 15 years: 1.5 marks

>3 and upto 7 years: 01 marks

*  Experience shall be counted only after the date of
declaration of result of the qualifying exam.

10
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(iv)

Project Management Consultants (in house)

(v)

Professional Strength - Civil and Structural
Engineering

Presence of professionals either in-house or with the lead
architect associated* with the applicant

Civil Engineers (B.E./B.Tech Civil or equivalent)

Quantity Surveyors

Mark ‘per employee’ on experience:

>15 years : 01 marks

>7 and upto 15 years : 0.5 marks

>3 and upto 7 years: 0.25 marks

If the applicant has in-house professional strength in this
category then 1 Bonus Mark shall be awarded. This bonus
mark will be added to the total marks secured for
organizational and professional strength subject to
maximum marks allocated.

(vi)

Professional Human Resource

Mechanical Electrical and Plumbing Services
Presence of professionals either in-house or with the lead
architect associated* with the applicant

Electrical Engineers (B.E./B.Tech Electrical /Electronics or
equivalent)

Mechanical Engineers (B.E. / B.Tech Mechanical or
equivalent) Quantity Surveyor

Other Professional / Scientific Staff

Mark ‘per employee’ on experience:
>15 years: 01 marks

>7 and upto 15 years: 0.5 marks
>3 and upto 7 years: 0.25 marks

If the applicant has in-house professional strength in this
category then 1 Bonus Mark shall be awarded. This bonus
mark will be added to the total marks secured for
organizational and professional strength subject to
maximum marks allocated.

IMPORTANT:

List of all such persons with their field of specialization and
tenure of work with the firm to be furished as per
prescribed formats given as annexure.

Only qualified salaried staff employed for more than ONE
year as on date of issue of the EOI shall be considered.
Please provide supportive documentary evidence of
employment. Principals/Partners will be counted for this
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puUrpose.

Experience of Work

55

(vii)

Teaching/Training/Research/Educational/Institutional
building projects that are completed till 31.03.2022 shall
be considered for evaluation:

Marks ‘per project’ based on "Project Cost”

>15 crores project and above : 5 marks

>15 and upto 10 crore project: 4 marks

>8 and upto 10 crore project: 3 marks

>5 and upto 8 crore project: 2 marks

0.25 Bonus marks will be given for each project done for
Educational/Institutional Institutes subject to maximum of
4 bonus Marks

IMPORTANT:

Buildings may be whole or part of larger complex/campus.
Applicant must carefully choose the manner in which it
desires to Submit the list of projects.

25

(vii

Number of *HI-TECH’ building projects ongoing/completed
till 31.03.2022:

Marks ‘per project’ based on "Project Cost”:

>15 crores project and above : 5 marks

>15 and upto 10 crore project: 4 marks

>8 and upto 10 crore project: 3 marks

>5 and upto 8 crore project: 2 marks

IMPORTANT:

Hi-Tech buildings shall mean buildings with Mechanical,
Electrical & Plumbing (MEP) component cost equal to or
more than 35% of total project cost excluding external
development and land cost.

Documents giving break-up of the cost of projects clearly
substantiating MEP component cost claims to be attached,
failing which same shall not be considered for evaluation.

10

(ix)

Experience in projects completed that have been awarded
green certification from GRIHA/LEED till the date of issue
of EOL.

(maximum 2 marks per project subject to maximum of 10
marks)

10

(x)

Quality of Designs of Works Completed.

(Mark will be awarded by the Committee based on
architectural

appreciation of works completed especially reviewing the
designs of new building works done in old

10
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Educational/Institutional Campuses)
C FINANCIAL CAPABILITY 10
(xi) | Gross Financial turnover in last five financial years 10

Up to Rs. 1.0 crores — Marks 3.0

More than Rs. 1.0 crore — 0.5 Marks for every Rs.0.5 crore

(or part thereof) above Rs.0.5 crore subject to limit of

maximum marks.

(Minimum turnover of Rs. 1 Crore in any one year in last 3

financial years.)

IMPORTANT:

Audlited financial results of all relevant years and summary

to be Submitted.

Gross Financial turnover shall mean the sum total of the

Annual Financial turnovers in last five financial years of the

applicant firm.

For the purposes of turnover only the ‘fee’ received on

account of Architectural and PMC services shall be taken

into account.

TOTALAto C 100
Note:

(i) Evaluation of Professional Strength and Experience of work shall be done

(i)

(iii) Information as sought is to be given by individual applicant or architect

(iv)Ongoing projects and/or virtual completion shall be considered for
evaluation only wherever specified in the particular evaluation criteria.

(v) Gross Built-up Areas mentioned are for one single project unless stated

(vi)Wherever sought, “experience” as on date of issue of EOI shall be
considered for all purposes unless stated otherwise in the particular

on the basis of list of projects submitted by the applicant.

Please provide sufficient information and valid proof for

parameter/factor assigned for calculating the marks in the evaluation
criteria. If sufficient information and valid proof is not available about
some parameter/factor during evaluation, Zero (0) marks may be

assigned to that parameter/factor.

separately.

otherwise in the particular evaluation criteria.

evaluation criteria.
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(vii)

The Evaluation & Selection process for Technical (Stage-1) consists

of the following considerations:

A) Minimum eligibility Criteria as per Section-II and minimum score as per
Section-V Technical Bid Score (Ts) (Stage-1).

B) To be eligible for Stage — 2 i.e. Design Competition, the bidder must secure
at least 50% marks in aggregate in stage - 1. Selection of Architect based
on Design Competition by a designated committee Panel formed by ICAI
(Annexure - B) Stage-2.

C). Financial Bid (Stage-3) Opening of price quote of finally selected
Architect/Firm (price quote to be in the form of professional fee as a
percentage + GST of estimated cost of proposed work without calculating
GST on the estimated cost of the project.

L.

II.

I1I.

Iv.

The evaluation of Professional Strength and Experience of work shall
be done based on list of projects submitted by the bidders.

Please provide sufficient information and supporting documents/valid
proof for each parameter/factor assigned for calculating the marks in
the evaluation criteria. If sufficient information and valid proof is not
available about some parameter/factor during evaluation, zero (0)
marks may be assigned to that parameter/factor.

Information as sought is to be given by individual applicant or
architect separately.

Ongoing projects and/or virtual completion shall be considered for
evaluation only wherever specified in the particular evaluation criteria.
Wherever sought, “experience” as on date of issue of EOI shall be
considered for all purposes unless stated otherwise in the particular
evaluation criteria.

The Evaluation shall be carried out in 3 Stages:

15t Stage — Technical Bid Evaluation : (100 marks)
2nd Stage - Design Competition & Presentation: (100 Marks)

31 Stage — Financial Bid Evaluation (100 Marks)

Stage-1 includes Evaluation of Technical Bids as per existing Eligibility Criteria
and assigning Technical Bid Score (Ts - Technical score) out of 100 marks.

Stage-2 Evaluation of Design with respect to above points will be done by an
Expert Panel set up by ICAI. Bidders will be given points out of 100 (Ds- Design
Presentation Score) which will contribute towards overall selection.

i.  Firm/Architect shortlisted for participating in Design competition will have to
present their scheme of Proposals, Drawings, Plans, Elevations, Visuals, PPT,
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3D Views etc to ICAI panel.

ii. Firms/Architects who score minimum eligible marks evaluated in Technical
evaluation stage shall be considered for site visit of their works by a
committee. Only those firms whose performance (quality, architectural
features and finishes etc.) is found satisfactory will be considered for design
competition.

iii. Shortlisted Firm/Architect will be given 10 days after the technical
qualification stage for making presentation as per the scope of work.

iv. Format, content, timeline and instructions for the design presentation will be
shared with the qualifying firm/Architect after stage 1. After presentation the
committee members will interact with the Firms/Architects to understand
their presentation and scheme.

V. To participate in design competition, the Firm/Architect will have to attend the
event at their own expenses.

vi. Based on the design presentation proposal and other features for the
proposed work, their capability and capacity shall be judged and rated by the
designated committee of the ICAI on various parameters and marking matrix
as per ANNEXURE - B for the purpose.

vii. The decision of final selection of the Architectural Cum Project Management
Consultant at this stage shall be done based on the design presentation Score
and recommendation of designated committee which will be final and binding
on all Architects/Firms.

Stage-3:

i.  Further, the Financial Bids of Bidders who are successful in Stage 1 & in
Stage-2 shall be opened.

ii.  Lowest bidder shall be assigned a score of 100 in the Financial Bid.

iii.  The Financial Score (Fs) for others shall be calculated by following relation:

Fs = 100 X F1/F
Where:
Fs : The Financial score of the Financial Bid being evaluated
F1 : The quoted fee of lowest bidder
F : The quoted fee of the Financial Bid being evaluated

Final Score/Final Evaluation:

A. The Final evaluation shall be based on QCBS (Quality Cost Based
Selection) Method with weightage of 30% to the Technical Bid Score
(i.e. Stage — 1), 40% to Design Competition Score (Stage 2) and 30%
to the Financial Bid Score (Stage 3).
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B. The Technical Score (Ts), Design Competition Score (Ds) and
Financial Score (Fs) after factorization (as per mentioned above)
shall be added and the Bidder getting Maximum total marks shall be
selected to award the work.

C. The ICAI, at its sole discretion, shall have the right to interpret
various aspects of the evaluation criterion as it deems fit. The
decision of the ICAI on such interpretation and awards of marks
shall be final and binding on all Bidders. No reasons whatsoever
shall be furnished regarding award of marks.

D. Firms/Architects who score maximum marks in all three stages in
total shall be considered and appointed as an Architect for project
by the committee and shall be informed accordingly.
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Annexure —B

TECHNICAL PARAMETER FOR EVALUATION OF DESIGN (Stage-2)

PRESENTATION MADE BY SHORTLISTED ELIGIBLE ARCHITECTS/FIRMS TO
BE EVALUATED AS UNDER (TOTAL MARKS 100 NOS):

S. Description Maximum

No Points

1. | General design concept for the proposed work covering 25
Architectural features, 3D view, indicating finishing, other
amenities, etc.

2. | Effective space utilization (layout plan) & economical Design 25
along with estimated cost /per sgm cost of the proposed
scheme.

3. | Incorporation of Ethos of organization in the design of the 10
proposed scheme

4. | Incorporation of Energy Saving and sustainability 10
considerations in planning and design considering the use of
eco-friendly materials, locally available materials for the
proposed scheme

5. | Design Innovation, State of the Art technology, Architectural 10
features used in the proposed scheme for auditorium.

6. | Overall Presentation, Interpretation of Design Concept, 20
Interaction on concept and response to queries of the
committee members

Total Score (Ds) | 100
Note:

The Firms/Architects who were shortlisted for Design Competition keep in

this design of the building as per latest statutory Norms.

Exterior Facade, Interior works, space planning, Furniture works, ceiling &
False ceiling, partitioning, flooring, Lift, plumbing, Air Conditioning system,
Electrical distribution system, Fire detection and firefighting systems, LAN

Networking and Telephone Cabling.
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SECTION VI

Information to Be Furnished by the Bidder

1 Name, composition and registered office | Details to be furnished in

address the
Prescribed proforma
(Format 1).

2 | Whether individual or a partnership firm | Attach a separate sheet.
with full particulars of the other partners
including their names, professional
qualifications, age, experience etc.

3 | Names, qualification and experience of all | Details to be furnished in
technical personnel in the firm. the prescribed proforma

(Format 2)

4 | Whether registered as a member of | State the Registration No. &
Council of Architecture? attach a copy of the

certificate

5 |Details of experience as practicing | Attach a separate sheet
Architects.

6 | Important large projects executed during | Details to be furnished in
last 5 years by the firm together with | the prescribed proforma
approximate cost of individual project. | (Format 3).

The full address of the clients for whom
the works have been executed.

7 | Name and address of the Banker(s) of | Attach a separate sheet.
Architects.

8 | Whether in last 5 years the bidder/ | i¢ yes, details to be
tenderer/ a_pphcant/the firm is m_volved furnished regarding nature
/he_as l?een mvglveq at any _tl_me N any | of the complaint, year and
Litigations/ arbitrations pertaining to their | J tcome of the exercise.
professional commitments?

9 | Whether in last 5 years the bidder/

tenderer/ the Firm is or has been
blacklisted by any Ministry, Govt.
Department, Statutory Body, PSUs,
Government Company, Banks, Financial
Institutions, Educational Institution, etc.

10 | Whether in last 5 years the bidder/

tenderer/ applicant/ the Firm has ever
withdrew itself from any Contract
awarded to it by any Ministry, Govt.
Department, Statutory Body, PSUs,
Government Company, Banks, Financial
Institutions, Educational Institution, etc.
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11 | Whether in last 5 years the bidder/
tenderer/ applicant/ the Firm has ever
been subjected to the condition when the
Bank Guarantee submitted by it has been
forfeited, for whatever be the reasons, by
any  Ministry,  Govt. Department,
Statutory Body, PSUs, Government
Company, Banks, Financial Institutions,
Educational Institution, etc.

12 | Financial standing Copies of the Income Tax
Clearance certificates/
Income Tax assessment
orders along with latest final
accounts of the business of
the architect duly certified
by a Chartered Accountant
should be enclosed in proof
of their creditworthiness for
the last three consecutive
financial years.

Audited Balance Sheets for
the relevant Years should
also be attached

Name & Signature:

Full address, office seal& Date:
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Format 1

Composition of the Firm:

1 Name of the firm:

(Attach an attested photocopy of Certificate of
Registration)

2 Legal Status of the Firm:
(Individual/proprietor/Limited Company)

3(a) | Registered Address:

3(b) | Telephone:

3(c) | FAX/Tele-fax:

4(a) | Contact Person

4(b) | Designation

4(c) | Full Postal Address:

4(d) | email id

4(e) | Mobile no.

5. Number of years of experience:

6. Number of similar eligible works executed
during the last five years:

7. Names and titles of Directors or Partners:

8. In case the company is subsidiary, the
involvement, if any, of the Parent Company in
the ICAI's proposed work:

9. State whether in-house expertise is available
for all services/sub-systems.

10. | Was the applicant ever required to suspend
the eligible works for a period of more than six
months continuously after commencement?

11. | Has the applicant or any constituent partner in
case of partnership firm, ever abandoned the
awarded works before their completion? If so,
give name of the project and reasons for
abandonment.

12. | Has the applicant or any constituent partner in
case of partnership firm, ever been debarred /
black-listed for competing in any organization
at any time? If so, give details

13. | Has the applicant or any constituent partner in
case of partnership firm, ever been convicted?

14. | Whether the Applicant is involved in frequent
litigations in the last five years?

Signature, date and stamp
of the Applicant /Authorized representative
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Format 2

(A) List of technical personnel, giving their technical qualifications, experience
including that in the present organization. The statement should also show
the administrative staff available in the organization.

S. Name Age Qualifications Consultancy
No. experience
1. 2. 3. 4. 5.

Nature of works | Name of the | Date from | Indicate special
handled projects handled | which experience if any
with cost details employed in

the present
organization
6. 7. 8. 9.

Signature, date and stamp of the applicant / Authorized representative

Note: Mention other points, if any, to show technical and Managerial Competency

(B)

to indicate any important point in your favour.

Infrastructure available for handling the Consultancy work:

The details in a separate sheet shall include the office set up such as
carpet area of the registered office, no. of computers, in house computer
aided design facility like AutoCAD package, 3D Modelling software,
3Drender software etc.

Signature, date and stamp of the
applicant /Authorized representative
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Format 3(A)

List of Important Projects of Similar Nature of works Executed by the
Organization During Last Five Years [Note: Separate sheet to be furnished for
different projects viz. (a) Institutional Building, (b) Office Buildings, (c)
Commercial buildings]

DETAILS OF THE ELIGIBLE WORKS COMPLETED IN THE LAST FIVE
YEARS

S | Name Details of the work Whether copies of
. | and the detailed work
N | addre orders indicating
o |ss of date of award, value
the of awarded work,
Client time given for
completing the work
etc and the
corresponding
completion and TDS
certificates
indicating actual
date of completion
and actual value of
executed similar
eligible works in
proof of the work
experience have
been attached

Date of award/ actual commencement of the

work
Time allowed for completion of the work

Name and location of the project

Value of the work

Scope of the work
Whether Liquidated Damages / penalties, if any,

imposed?
Litigation/ Arbitration, if any With details.

Date of Completion of work
Reason for delay, if any

Note:

The applicants are required to provide the Documentary Proof in respect of the
information furnished above and as per evaluation criteria also.

Signature, date and stamp of the Applicant/
Authorized representative
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Format 3(B)

DETAILS OF THE CLIENTS FOR WHOM ELIGIBLE WORKS HAVE BEEN
EXECUTED/COMPLETED DURING LAST 5 YEARS

S | Name and | Details of the officers/ authorities/contact executives under
. | address  of | whose control the work(s) was/ were executed
N | the Client

o |/Firm  (also [ Name | Postal E- Telephone | Fax | Telephone
.| indicate address | mail | (mobile) nos. | (landline)

whether IDs Nos. Nos.
Government

/ Semi
Government
/Government
of India
Undertaking
or Private
body)

Signature, date and stamp of the Applicant /
Authorized representative
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Format 3(C)

(On the Letterhead of the Chartered Accountant)

TO WHOMSOEVER IT MAY CONCERN

This is to certify that the (Name of the Architect/ Architect firm) having its
registered office at (full address), has the Annual turnover during last 5

financial years and profit/loss during last 3 Financial years mentioned here as

under:

S.NO | FINANCIAL YEAR TURNOVER
(In Lakhs)

PROFIT/LOSS
(In Lakhs)

REMARKS (IF
ANY)

1 FY 2017-2018

2 FY 2018-2019

3 FY 2019-2020

4 FY 2020-2021

5 FY 2021-2022

Total

This certificate is being issued on specific request of (Name of the
Architect/ Architect firm) for participation in the tender for appointment
of architect for providing comprehensive Architectural and PMC services for
ICATI'S proposed Institutional Building at Mouza Besa, Kh. No. 39/3, PU Land,
Nagpur - 440037. The certification is based on the information and
records produced before me and is true to the best of my knowledge

and belief:

(Signature)

(Name of the Chartered Accountant)
Chartered Accountant

Membership No:
UDIN No:

Place:
Date:

Signature, date and stamp of the
Applicant /Authorized representative
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ANNEXURE - 1

Letter of Application
(On the original letter head of the Applicant)
Date:

To,

Secretary,

The Institute of Chartered Accountants of India,
ICAI Bhawan, 20/1, Dhantoli,

Nagpur — 440012.

Subject: TENDER FOR APPOINTMENT OF ARCHITECT FOR
PROVIDING COMPREHENSIVE ARCHITECTURAL AND PMC
SERVICES FOR ICAI'S PROPOSED INSTITUTIONAL BUILDING
MOUZA BESA, KH. NO. 39/3, PU LAND, NAGPUR - 440037.

Dear Sir,

1. Being duly authorized to represent and act on behalf of M/s....................
(Hereinafter referred to as an "Bidder’) and having reviewed and fully
understood all the information provided in the Tender document, I/We do
hereby submit my/our offer to you in accordance with the terms and
conditions and within the time mentioned in the Tender documents at the
rates quoted by me/us in the Financial Bid duly signed in a sealed cover as
required along with Technical Bid for appointment of Architect for the
above cited project.

2. We have enclosed herewith a Demand Draft bearing No. ... ... ... ... ...
dated ... ... ... ... ... ... Issued by ... ... ... ... Bank for an amount of Rs.
................ /- inclusive of GST drawn in favour of “Secretary, The Institute
of Chartered Accountants of India” payable at New Delhi, against Tender
Fee.

3. We have also enclosed herewith a Demand Draft bearing No. ... ... ... ... ...
dated ... ... ... ... ... ... Issued by ... ... ... ... Bank for an amount of Rs. ... ...
...... /- drawn on New Delhi, in favour of “Secretary, The Institute of
Chartered Accountants of India” towards EMD.

4. ICAI and its authorized representatives are hereby authorized to conduct
any enquiry to verify the statements, documents and information
submitted in connection with this Tender and to seek clarification from our
bankers and clients regarding any financial and technical aspect. This
letter of application will also serve as authorization to any individual or
authorized representative of any Institution referred to in the supporting
information to provide such information as deemed necessary and as
requested by ICAI to verify the statement and information provided in this
application/Tender such as the resources, experience and competence of
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the Bidder.

5. ICAI and its authorized representative may contact the following person
for information: -

6. This Bid is made/submitted with full understanding that:

(@) Bids by the Bidders will be subject to the verification of all
information submitted for appointment at the time of bidding.

(b) ICAI reserves the right to:

- amend the scope and in such event, bids will only be called
from pre-qualified bidders who meet the revised
requirements/criteria; and

- Reject or accept any Bid, cancel the appointment process and
reject all Bids.

7. The undersigned declares that the statements made and information
provided in the duly completed Bid along with the annexures, is complete,
true and correct in every detail. It is further understood that furnishing of
wrong or misleading or incomplete information or suppression of facts will
lead to disqualification.

Signature:

Name:
(For and on behalf of )
Encl
|
2
K J
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ANNEXURE - 11

This Agreement is made on this the....... day of.......... 2023_ at

BETWEEN

THE INSTITUTE OF CHARTERED ACCOUNTANTS OF INDIA, a statutory
body set up by an Act of Parliament namely The Chartered Accountants Act,
1949, having its Head Office at 'ICAI Bhawan’, P.O. Box No. 7100, Indraprastha
Marg, New Delhi — 110002, (HEREINAFTER referred to as ‘ICAI") which
expression shall, wherever the context so admits, mean and include its
successors, assignees, administrators, representatives etc. of the ONE PART

AND

M/s. , having its Registered Office at
(hereinafter referred to as ‘Architect’), which
expressions shall, unless repugnant to the context or meaning, include its
successors, assignees, administrators, Partners) of the OTHER PART.

The ICAI and the Architect are hereinafter collectively referred to as “Parties”
and individually as “Party”.

WHEREAS
1. The ICAI is seized and possessed of a land at Besa.

2. The Architect is a firm of Architects in existence for a long time and having
good experience in providing professional services.

3. The ICAI is willing to construct an Institutional Building (hereinafter called
‘Project”) at Mouza Besa , Kh No. 39/3, PU Land, Nagpur -440037 on the said
plot of land and for the purpose desires to appoint the Architect for
rendering Project Management Consultancy services, Architectural services
and Allied service for the completion of the civil work of the construction of
the project (hereinafter referred to as the said ‘work’) and has called for
tenders for the appointment of Architect for providing comprehensive
architectural and PMC services in respect of the said project. The Architect
was selected after the due tender process.

4. The Architect has made local and independent enquiries and obtained
complete information as to the matters and things referred to or implied in
the Tender documents provided by ICAI for engagement of Architect for
providing comprehensive architectural and PMC services in respect of the
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said project or having any connection therewith, and has examined and
considered all other matters, conditions and possible contingencies, and all
the matters incidental thereto and has offered to execute said work.

ICAI accepted the offer of Architect for executing the said work and
conveyed its acceptance vide letter no , dated , at
the rate(s) agreed upon the terms and subject to the conditions hereinafter
appearing.

The Tender document along with the Letter of Intent issued by the ICAI to
the Architect forms an integral part of this agreement.

NOW, THEREFORE, THIS AGREEMENT WITNESSTH AND IT IS HEREBY
AGREED BY AND BETWEEN THE PARTIES AND DECLARED AS
FOLLOWS:

1.

REPRESENTATIONS AND WARRANTIES

The Architect represents and warrants to ICAI that:

a)

b)

It is duly organized and validly existing under the laws of India and has
full power and authority to execute and perform its obligations under this
Agreement and to carry out the transactions contemplated hereby.

It has taken all necessary corporate and other actions under laws
applicable to its business to authorize the execution and delivery of this
Agreement and to validly exercise its rights and perform its obligations
under this Agreement.

From the Effective Date, it will have the financial standing and capacity to
undertake the Project in accordance with the terms of this Agreement.

In providing the Services, it shall use reasonable endeavors not to cause
any unnecessary disruption to ICAI's normal business operations.

This Agreement has been duly executed by it and constitutes a legal, valid
and binding obligation, enforceable against it in accordance with the
terms hereof, and its obligations under this Agreement shall be legally
valid, binding and enforceable against it in accordance with the terms
hereof.

The information furnished in the tender documents and as updated on or
before the date of this Agreement is to the best of its knowledge and
belief true and accurate in all material respects as at the date of this
Agreement.
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g)

h)

)

k)

The execution, delivery and performance of this Agreement shall not
conflict with, result in the breach of, constitute a default by any of the
terms of its Memorandum and Articles of Association or any Applicable
Laws or any covenant, contract, agreement, arrangement, understanding,
decree or order to which it is a party or by which it or any of its properties
or assets is bound or affected.

There are no material actions, suits, proceedings, or investigations
pending or, to its knowledge, threatened against it at law or in equity
before any court or before any other judicial, quasi-judicial or other
authority, the outcome of which may result in the breach of this
Agreement or which individually or in the aggregate may result in any
material impairment of its ability to perform any of its material obligations
under this Agreement.

It has no knowledge of any violation or default with respect to any order,
writ, injunction or decree of any court or any legally binding order of any
Government Instrumentality which may result in any Adverse Effect on its
ability to perform its obligations under this Agreement and no fact or
circumstance exists which may give rise to such proceedings that would
adversely affect the performance of its obligations under this Agreement.

It has complied with Applicable Laws in all material respects and has not
been subject to any fines, penalties, injunctive relief or any other civil or
criminal liabilities which in the aggregate have or may have an Adverse
Effect on its ability to perform its obligations under this Agreement.

It and its personnel, have the necessary experience, skill, knowledge and
competence to perform the Services.

No representation or warranty by it contained herein or in any other
document furnished by it to ICAI or its Employee or its nominated
agencies in relation to the Required Consents contains or shall contain any
untrue or misleading statement of material fact or omits or shall omit to
state a material fact necessary to make such representation or warranty
not misleading.

m) No sums, in cash or kind, have been paid or shall be paid, by it or on its

behalf, to any person by way of fees, commission or otherwise for
entering into this Agreement or for influencing or attempting to influence
any officer or employee or Council Member of ICAI in connection
therewith.
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2.

2.1

2.2

2.2.1
2.2.2
2.2.3

2.2.4
2.2.5
2.2.6
2.2.7
2.2.8

2.2.9

2.1

2.2

2.3

2.4

3.1

(i)

Scope of Work:

The scope of Services to be performed relates to the design, construction
and completion of the proposed Project.

The scope of services includes comprehensive Architectural and
engineering design services including but not limited to preparing all
drawings, design basis reports, details, estimates, specifications, bill of
quantities, working drawings, as required for execution of the project and
to the complete satisfaction of the ICAI for each of the following
components:

Architectural Designs and site development

Civil and Structural Design

Heating, Ventilation and Air Conditioning (HVAC), Electrical, Plumbing
and Sanitary and Sewerage, Water Supply, Fire Fighting, Acoustics,
Illumination and all other Mechanical and Electrical, electronic and
communication systems.

Landscape Designs

Interior Designs

Graphic Designs and Sighage

Rainwater Harvesting Scheme

Applying and obtaining with various submittals to Statutory/Municipal
Authorities at different stages of the project.

Project Management Consultancy

Preliminary Services: (First Phase):

The Architect shall take the ICAI's instructions as to the ICAI's
requirements and brief, assessing them, giving advice and rendering
services for the successful completion of the Project.

The Architect shall examine the Site and its surroundings including the
constraints thereof and advise the ICAI on the manner by which these may
affect the Project.

The Architect shall advise on the need for any special surveys,
investigations, model tests or feasibility studies and propose the
appropriate action.

The Architect shall carry out such studies as may be necessary pursuant to
the ICAI's requirements, reviewing the ICAI's requirements and submitting
applications and obtaining planning permissions and building approvals
from the relevant authorities and to comply with other requirements.

Preliminary Design Phase (Second Phase):
The Architect shall consult with the ICAI to

Establish the design criteria, parameters and basic considerations with
respect to the general image and character desirable for the Project; and
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(iD)

3.2

3.3

3.3.1

3.3.2

3.3.3
3.3.4

3.4

3.5

3.6

4.1

Ascertain accurately the requirements of the Project, including timescale
and any financial limits, submittal dates and project phasing or schedule in
relation to the Project.

The Architect shall in consultation with the other professional architects
and/or sub-architects, prepare design studies on the Project and submit a
preliminary designs consisting of scaled drawings and design basis reports
for all components of the project for approval by the Institute.

The preliminary design shall include

The Architectural and interior design concept, furniture layout, selection of
loose furniture, finishes, colour scheme, light fixtures, reflected ceiling
plan design intent and perspective sketches.

Proposed concepts for indoor and outdoor landscaping, street furnishing,
signage etc

Proposed structural systems including construction systems and methods
Schematic layouts of all services and utilities including but not limited to
Mechanical, Electrical (both high and low voltage), and Plumbing (MEP),
Networking, Firefighting, security and alarm systems, building
management services, etc.

The Architect shall prepare the preliminary sketch designs to interpret the
design brief and shall prepare preliminary estimates of the probable
construction costs based on current area, volume or other unit costs.

The Architect shall prepare all necessary drawings and finishes schedules
and other details as required for preparation of preliminary estimates and in
consultation with the quantity surveyor prepare and submit to the Institute
for approval a preliminary cost estimate of the Project.

Upon obtaining the approval of the Institute for the said preliminary design
and the said preliminary cost estimate, the Architect shall prepare all
calculations and prepare such amendments and further drawings and
documents as may be necessary to proceed with the Works.

Statutory Approvals and GRIHA certifications (Third Phase):

In case any statutory approvals are required for development of the
buildings, the architect will prepare specific drawings and documents and
other application materials and submit the same to the relevant authorities
for the purpose of securing the outline planning approval and planning
guidelines for the Project. The Architect shall ensure that all designs and
drawings comply with the statutory provisions. The Architect shall
coordinate and provide in soft copy editable format like .dwg, .docx, .xlIs or
any other format as required of all the basic drawings, calculations other
documents sufficient enough to obtain the requisite sanctions. The
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4.2

5.1

5.3

5.4

5.4

Architect if so required shall also attend meetings with the relevant
authorities.

The Architect shall prepare and submit all drawings and documents as may
be required to register the project for certification under GRIHA and
undertake all associated liaison with the certification authorities. The onus
of obtaining the final certification shall lie with the Architect and as such the
Architect shall be duty bound to ensure proper and complete
documentation as required to be done during the construction by the
project management agencies.

Design Development Phase (Fourth Phase):

The Architect shall, on the basis of the preliminary design as approved by
the Institute and the relevant authorities, prepare for the approval of the
Institute, the programme of services and the design development
documents of all components of the project which shall consist of drawings
showing plans, elevations and cross sections and all other drawings
necessary for the implementation of the Project and which serve to
illustrate the size and character of the entire Project in sufficient details.

The Architect shall also submit detailed design basis reports of all
components of the project to enable the Institute to review / vet the
designs internally or through professionals appointed by the institute for
the purpose. The Architect is also expected to provide 3D visualisation of
the proposed building, each floor / room and each area proposed to be
utilised as per the proposed plans The Architect shall coordinate with such
professionals, attend meetings and provide all necessary information
drawings and details sufficient enough for systematic review/vetting of the
design proposals.

The Architect shall prepare construction costs estimates at each stage of
the design development process. The Architect shall ensure that all the
architects and sub-architects appointed for the purpose by the Architect
shall provide similar drawings, information and details in respect of design
and other specialist work undertaken by them along with the cost
estimates. The Architect shall also ensure that all the said drawings comply
with the requirements of the relevant statutory authorities and are in
accordance with the cost estimates approved / budgeted by the Institute.

The design development phase may consist of numerous iterations and
consultative meetings with the Institute’s various Committees. The
Architect upon receiving comments / feedback from the Institute on the
said design development documents and cost estimates, shall make
changes/ amendments and again submit the same till the designs and
details are approved by the Institute for the purposes of preparing the
drawings and documents in sufficient detail for preparation of the bill of
quantities and tender documents.
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6. Documentation and Tender Phase (Fifth Phase):

6.1 Upon receiving the approval of the Institute for the design development
documents, the updated costs estimates and the programme of services,
the Architect shall co-ordinate the work of all the other architects / sub-
architects appointed by him and/or by the Institute to provide various
services under this arrangement and prepare and submit the following:

6.1.1

6.1.2
6.1.3
6.1.4

6.1.5

6.1.6

6.1.7

6.1.8

6.1.9

6.1.10

6.1.11

6.1.12

6.2

Review the design and drawings to ensure compliance with the
applicable laws and with the requirements of the statutory authorities
Prepare a detailed bill of quantities based on the approved design.
Prepare the technical specifications and drawings.

Attend meetings and provide information to the Institute to prepare,
float and process various tender documents for all components of the
project.

Co-ordinate the detailed design with the other professional architects if
any appointed by the Institute to achieve a fully integrated and
coordinated design for the Project.

Develop floor-by-floor and room-by-room data sheets and review with
the Institute’s requirements.

Ensure that all documentation produced is clear, precise and
unambiguous and is in a simplified format easily comprehensible by the
Institute, the other professional architects, advisors, contractors and
suppliers.

Amend the design development documents as and when directed by the
Institute and as necessitated by any functional or financial requirements.
Produce a time schedule using a professional project management
software for execution of various components of the project from start to
commissioning.

Produce, when required by the Institute, addenda relevant to the specific
trade packages or tender documents.

Collate all schedules, information, technical data, etc on finishes,
equipment, fittings, products, colours and specification as required to
enable the interpretation of the services documentation and
requirements to be integrated in the design.

Ensure that the products and materials specified are readily available
and obtainable to achieve the requirements of the overall program.

The Architect shall further ensure that all the tender documents set
forth, describe and prescribe in detail the works to be performed so as to
enable competitive quotations or tenders to be called. The Architect shall
furnish to the Institute, such plans, details, specifications, special
conditions of contract and any other documents to enable the Institute
to prepare all tender and contract documents. The Architect shall provide
overall supervision to ensure that all the said drawings, specifications,
plans, details, specifications conditions of contract and documents
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6.3

comply with the requirements of the relevant authorities and are in
accordance with the approved cost estimates.

The Architect shall (i) reply, in the form of written instructions any queries
raised during the tender period in relation to the trade packages and/or the
tender documents and (ii) attend all meetings convened by the Institute in
relation to the opening and/or assessment of tenders received.

6.4 The Architect shall attend all project planning meetings to brief the

7.1

7.2

7.3

7.4

7.5

contractors, sub-contractors and suppliers and shall set forth the
procedures for the administration of the Project. The Architect shall provide
all assistance as may be required by the Institute for the commencement
and expeditious execution of the Works.

Construction Phase (Sixth Phase):

The Architect shall provide all necessary information to the Institute so as
to enable the main contractor, other contractors and suppliers to proceed
with the Works. The Architect shall be available as and when required by
the Institute for co-ordination of the works of the other professional
architects, contractors and suppliers throughout the construction period.

The Architect shall review and advise on the construction programme
prepared by the main contractor, and such other aspects of the
construction program as may be requested by the Institute and shall clarify
any ambiguities in the trade contract documents, specifications and
drawings.

The Architect shall, advise the Institute on all matters and claims raised or
made by contractors and suppliers in relation to any contract for works or
supply of goods connected with the Project, including the interpretation of
the contract documents relating to the same.

The Architect shall when required assist the Institute to check and approve
all samples, schedules, drawings and other submissions by the contractors,
sub-contractors or suppliers to ensure that the same are suitable for the
purpose of the Project and that these comply with the drawings,
specifications and conditions stipulated in the contract documents.

The Architect shall visit the Site regularly at such frequency as may be
necessary to determine whether the Works are proceeding in accordance
with the drawings, specifications and conditions stipulated in the contract
documents and with statutory and other requirements and shall provide
technical supervision and issue all necessary and appropriate instructions
and directions to be conveyed by the Institute to the contractors and
suppliers promptly so as to enable the expeditious and proper execution of
the Works under the Project.
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7.6

7.7

7.8

7.9

The Architect shall provide the Institute with such additional sketches or
drawings as are required in relation to any variations or site instructions.

The Architect shall review all shop drawings, product data, samples,
prototypes and mock-ups and approve these in a timely fashion to ensure
minimal disruption to the progress of the Works on the Site.

The Architect shall provide advice on any alternatives and/or substitutions
to the specifications whenever required.

The Architect shall ensure that all construction solutions are cost effective
and practical to achieve and shall provide advice of a technical nature on
any variations and site instructions.

7.10 The Architect shall provide all Architectural, engineering, landscape,

7.11

services and all other drawings showing the building and other
development ‘as built” and all services and equipment ‘as installed’ including
detailed written narrative in the form of reports. Six sets of hard copy of
drawings as per the scales specified by the Institute and two sets of soft
copies in editable format like .dwg, .docx, .xlsetc or as may be directed by
the Institute shall be provided.

The Architect shall perform all functions and duties required to be
performed by him in accordance with the contracts for the execution of the
Works and which are required or reasonably expected of the Architect
whether the said functions and duties have been expressly listed in this
Arrangement or otherwise.

7.12 The Architect shall set up a site office for handling the project on a daily

basis (Space and facilities to be provided by the contractor).

7.13 The Architect shall arrange to depute a Project-in-Charge and appropriate

support staff at site.

7.14 The Architect shall obtain, and after approval, maintain a sample board of

all critical components for ongoing inspection.

7.15 The Architect shall plan daily activities of all works and services, Sequence

operations so as to ensure that work fronts are available for all contractors.

7.16 The Architect shall discuss Time/Cost Over-runs and report the same to

ICAI through a system of appropriate Tables/Charts. Monitor management
of manpower, material and financial resources with the assistance of ICAI's
authorized official of Works and sound precautionary warning signals to
ICAI/Contractors.
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7.17 The Architect shall supervise the Quality of Work and ensure that it is done
as per approved specifications and drawings. Report on any exceptions and
problems, in a timely manner, to ICAI

7.18 The Architect shall identify, witness and approve the various Tests as would
be stipulated in the Tender documents either at vendor’s factory or at site.

7.19 The Architect shall review and Approve any New Items/ Extra Items or
Change in Specifications in conjunction with ICAI & Consultants. Prepare
detailed Rate Analysis for this purpose.

7.20 The Architect shall certify Contractors’ Running Bills and Final Bills with the
assistance of ICAI's authorized official of Works in Quantity Measurements
and Log data.

7.21 The Architect shall issue virtual work completion certificate and Final Bill in
co-ordination with ICAI and Consultants.

7.22 The Architect shall co-ordinate for applying and obtaining various

certificates/documents from Statutory/ Municipal Authorities at different
stages of the project.
Any other work including preparing brochures or models for various
presentations (other than required for approvals from Competent/Statutory
Authorities), any other drawing required (other than needed for approvals
or completion of the project) etc. not specially mentioned but which may be
required for completing the building/project & making it habitable.

8. Post-Construction and Statutory Completion (Final Phase):

8.1 The Architect shall attend all necessary interim and final inspections of the
completed Project or any part thereof by representatives of all relevant
authorities and/or the Institute.

8.2 The Architect shall provide all drawings / documents and details sufficient
to apply and obtain for fire safety permits and all statutory certificates as
required for completion relating to the Project and occupation and use of
the building.

9. Specific Services:

The following shall form the Services and to be read in conjunction with the
above mentioned and to be mutually explanatory of one another: -
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9.1 To prepare base drawings for all statutory approvals, permissions with

9.2

9.3

9.4

9.5

9.6

9.7

9.8

Government departments / agencies / boards/ undertakings/ local authority
and assist the Institute in getting the necessary approvals.

To prepare necessary drawings for NOC's.

To prepare all drawings, specifications, bill of quantities, contract conditions
and all other documents for tender purposes for all components of the
Project.

To prepare preliminary and detailed estimates at various stages of work for
each of the component and undertake value engineering to optimize the
costs and minimize variation in costs, keep the costs initial Bill of Quantities
with tentative costing and submit the same to the Project Management
Team.

To prepare and submit scaled working drawings on suitable scale as
specified by the Institute for all interior, Architectural, landscape, civil,
structural, mechanical electrical, engineering services and all services and
utilities and issue them for construction at least one month before the
requirement of such drawings and details for construction at site.

To prepare revised drawings after making corrections, modifications,
amendments and changes as directed by the Institute at all stages
including after issue of the working drawings and good for construction
drawings and issue the same for construction / institute’s record.

To prepare the coordinated drawings between Architectural, interiors,
structural and all other mechanical, electrical, plumbing and all other
services’ drawings and issue them for execution of the works.

To coordinate at site and to attend scheduled meetings at site other places
during the course of design development, construction and post
construction stage.

9.9 On completion of structure, to prepare as-built Architectural, structural and

mechanical, electrical and all other services drawings for submission to
Institute.

9.10 On completion of the building, to prepare necessary drawings for obtaining

completion certificates as required for commissioning the building as per
CPWD norms and also permissions, if any from relevant statutory
authorities.

9.11 On completion of Building, to obtain Occupation Certificate & Completion

Certificate from the Local Municipal Authority.
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10. In the event of any conflict or inconsistency between the sections as
mentioned above, the Institute’s decision shall prevail.

2. SCALE OF CHARGES AND MODE OF PAYMENT:

A. Architectural Services:

The ICAI shall pay to the Architect as remuneration for the services rendered by
the Architect in relation to the said works and in particular for the services herein

mentioned, a fee calculated at the rate of ------ % [--—----- percentage only] of
the actual cost of work of the project without GST.

S.No. Stage of Payment (%) of Total Fees Payable
1 Stage 1 | Advance 5 % of the Total Fee

2 Stage 2 | On approval of Preliminary | 15 % of fee estimate less

Designs payment made in stage

1(payable in two sub-stages
as per progress of work)

3 Stage 3 | On approval of Final design | 30% of fee estimate less

after the design | payment made in stage land
development phase and |2 (payable in two sub-stages
receipt of statutory | as per progress of work)

approvals from government
bodies as applicable

4 Stage 4 | After approval of all Detail | 40% of fee estimate less
Drawings and documents | payment made in stages 1 to

and completion of | 3 (payable in two sub- stages
documentation and tender | as per progress of work)
phase

5 Stage 5 | On approval by the Institute | 50% of fee estimate less
all the working drawings and | payment made in stages 1 to
details and release of all |4 (payable in two sub- stages
drawings good for | as per progress of work)
construction  during the
Construction Phase.

6 Stage 6 | On execution of work worth | 60% of fee estimate less
20% of its estimated cost payment made in stages 1 to
5

7 Stage 7 | On execution of work worth | 65% of fee estimate less
40% of its estimated cost payment made in stages 1 to
6

8 Stage 8 | On execution of work worth | 70% of fee estimate less
60% of its estimated cost payment made in stages 1 to

7
9 Stage 9 | On execution of work worth | 80% of fee estimate less
80% of its estimated cost payment made in stages 1 to

8
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10

Stage On completion of Post-|90% of fee estimate less
10 construction and Statutory | payment made in stages 1 to
Completion phase 9

11

Stage On getting Completion | 95% of fee estimate less
11 Certificate from Local | payment made in stages 1 to
Authority regarding | 10

completion of the project

12

Stage On completion of Defect| 100% of total fees less
12 Liability period payment made for Stages 1
to 11

Vi.

Payment to the Architect would be made on stage to stage basis as herein
above mentioned. The percentage of the total fee as given there would be
calculated on the cost as per the estimates prepared by the Architect and
Project Management Consultants and approved by the ICAI, till the
tendered cost is known. As and when the tender cost is known, the
payments made to the Architect and Project management Consultants
based on estimates as aforesaid would be appropriately adjusted.

Progressive bills not more than one bill per month will be submitted during
any of the stages above clearly specifying the extent to which the work of
the particular stage is completed.

The ICAI will settle Architectural Services bills within three weeks. In so
far as the extent of work related to particular stage is concerned, the
decision of the ICAI shall be final. The final payment will be made on
completion of Defects Liability Period of 12 months.

For the purpose of evaluating Architectural Services, the cost of the works
shall include the final cost including variations of all the works and
materials purchased for which the Architect has rendered services
including soil investigation and site survey but shall exclude the cost of
ICAI's site office, cost of land, fees paid to the Statutory Authorities and
cost of ICAI's supervision and establishment charges. No deduction will be
made in contract sums for imposed liquidated damages and part rates and
other sums withheld or recovered from payments to contractors, specialist
agencies and suppliers by the ICAI.

Obtaining Statutory approvals is included in the fees quoted by bidder i.e.
no separate Fees/Amount will be paid on this account. However, actual
Statutory fee will be paid by ICAI

GST will be paid extra as applicable.

Project Management Consultancy Services:

The ICAI shall pay to the PMC as remuneration for the services rendered by the
PMC in relation to the said works and in particular for the services herein
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mentioned, a fee calculated at the rate of ------------ % [---------- percentage
only] of the actual cost of work of the project without GST.

i) Advance Payment :5% of total fees payable based on
preliminary cost estimate.

i) Equal monthly instalment : 60% of total fees is to be paid in equal
instalments on monthly basis from the date of
commencement of work at site assuming 18
months’ work based on preliminary cost
estimate. In case of extension of construction
work beyond scheduled completion period,
the Architect shall be paid such amount as
may be mutually decided and agreed between
the parties.

iii)During Contract Management :20% of total fees & Construction
Supervision Payable based on Pro-rata on
progressive bills preliminary cost (subject
to one bill per month) estimate for PMC
work.

iv) After completion of post :5% of total fees payable based on actual
cost contract period & services of the
project (viz. Certification of final bills  of
contractors, ensuring preparation of As
Built drawings of all major services and
building work & getting them counter-sign
by Architect.)

v) Completion Certificate : 5% of total fees payable based on actual
cost of the project

vi) Defects Liability period : 5% of total fees payable based on actual
cost of (after issue of virtual project
Completion certificate to all contractor)

3. REIMBURSABLE EXPENSES:

Except the fee payable under the preceding clauses, the ICAI shall not
reimburse/pay the Architect on account of any expenses incurred by it for
discharge of its obligations under this agreement.

4. RETENTION MONEY:

That the Architect has agreed that , an amount equal to 10% of the running
account bill will be deducted towards retention money from each progressive bill
as per schedule of payment herein above for performance of its obligation in
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respect of the contract. 50% (Fifty percent) of the amount so deducted shall be
refunded to the architect after the successful completion of the work and
balance 50% of amount shall be refunded after Defect Liability Period i.e. 12
months from the date of receipt of Occupation Certificate & Completion
Certificate from the Local Municipal Authority or two months from the date of
latest Rectification of work, whichever is later.

5. ICAI'S RESPONSIBILITIES
The following shall be the responsibilities of the ICAI:
5.1 To provide detailed requirements of the project
5.2 To provide a correct site plan to suitable scale.

5.3 To provide lease documents and any other correspondence with
Government and Local Authorities.

5.4 To pay the fees of the architect within three weeks of submission of
bills.

6. ARCHITECT’s ROLE AND RESPONSIBILITIES

6.1 The Architect shall keep the ICAI informed about the progress of
worKk in its office.

6.2 The Architect shall appoint specialized consultant (s), if necessary.

6.3 The Architect shall furnish reports on topographical survey, soil
conditions and soil tests etc. as required.

6.4 The Architect shall be responsible for the direction and integration
of the Consultants, and shall be fully responsible for the
calculations, the design and periodic inspection and evaluation of
the work entrusted to them.

6.5 The Architect shall advise the ICAI on the time schedule (Bar
Chart/PERT/CPM Network) prepared by the contractors for the
completion of work, if required.

6.6 The Architect shall not make any deviations, alterations or
omissions from the approved drawings, involving financial
implications without prior consent of the ICAI.

6.7 Any professional services to be rendered by the Architect at the

instance of the ICAI after the agreed project completion period
shall be compensated for on mutually agreed terms.
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6.8

6.9

6.10

6.11

6.12

The Architect shall exercise all reasonable skill, care and diligence
in the discharge of its duties and shall exercise such general
superintendence and inspection as may be necessary to ensure that
works are being executed in accordance with the Conditions of
Contract.

The liability of architect for his failure to exercise all reasonable skill
care and diligence in the discharge of his duties shall be limited to 3
years after virtual completion of the works.

The Architect shall ensure quality control of material used in the
construction of the project. In case, any defect is found in the
quality of material used or any damage liability is inflicted on the
ICAI with regard to the same, the same shall be borne by the
Architect.

The Architect shall obtain all the necessary statutory approvals
from the concerned authorities. In case, any liability or damage is
caused to the ICAI for not obtaining the required approvals by the
Architect, the same shall be borne by the Architect.

The Architect and Project Management Consultant shall supply
minimum following set of drawings and documents free of cost as
herein mentioned:

A. Pre-Construction stage

3 Sets & 1 CD

B Construction Stage

1 3 Sets + 1CD to ICAI
2 1 Set to Site Engineers
3 3 Sets to Contractors / Specialist Agencies

C On completion

3 Sets of actually As Built Drawings to ICAI.

To Public Authorities (for approval of the scheme)
As required

SCHEDULE OF COMPLETION OF WORK:

The Architect shall complete the works as detailed in this Agreement as per
the following schedule:

1.

First Phase within a period of months from the
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date of this agreement.

2. Second Phase within a period of months from the
date of completion of first stage.

3. Third Phase within a period of months from the
date of completion of second stage.

4. Fourth Phase within a period of months from the
date of completion of third stage.

5. Fifth Phase within a period of months from the
date of completion of fourth stage.

6. Sixth Phase within a period of months from the

date of completion of fifth stage.

7. Final Phase within a period of months from the
date of completion of sixth stage.

(The schedule of completion of work should be given here in a detailed manner
as agreed between the parties).

8.

10.

11.

12.

CONSTRUCTION COST:

The approximate construction cost of the Project will be Rs 15 Crore
excluding GST *+ 10% escalation Cu. Ft. vary as per design.

USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS & OTHER
DOCUMENTS:

If the Architect abandons the work in whole or in part or becomes
incapacitated from acting as the Architect as aforesaid, the ICAI may make
full use of all or any drawing and designs prepared by the Architect

COPYRIGHT:

Copyright of all drawings and designs prepared by the Architect for
the project will rest with the ICAI

ALTERNATION IN SCOPE OF WORK AND CHANGE ORDER
CALCULATION:

If the ICAI deviates from the original scheme which involves for its proper
execution, extra services, expenses and extra labour on the part of the
Architect for making changes and addition to the drawing, specification or
other documents, the Architect shall be compensated for such extra
services as may be mutually agreed in writing.

LIQUIDATED DAMAGES:
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13.

14.

15.

16.

If the performance of work/services is delayed beyond time schedule due
to reasons attributed to the Architect, the Architect shall pay the liquidated
damages to ICAI for delay but not by way of penalty to the ICAI, an
amount calculated at the rate of ¥4 % of the total fees/charges payable
under the contract for every week for delay or part thereof, and the ICAI
will be at liberty to deduct the said amounts from any amount due to
Architect from the ICAIL. The total amount of such compensation for delay
will, however, be limited to a maximum of 10% payable under the contract.
This is without prejudice to any other remedy available to the ICAI under
the agreement.

INDEMNITY:

That the Architect shall keep ICAI indemnified against all actions, suits and
proceedings and all and any costs, charges, expenses, loss or damage
incurred, suffered, caused to/sustained by ICAI by reason of any default or
breach or lapse or negligence or non-observance of any law or non-
performance on behalf of the Architect.

PENALTY:

In addition to Liquidated Damages, if the performance of work/services is
delayed beyond time schedule due to reasons attributed to the Architect
and if the same has not been otherwise extended by the ICAI herein, ICAI
shall impose penalty upon the Architect as under:-

e '/ percent of total value of contract, for each day of delay in case of
goods/ services expected to be delivered within 7 days.

e 1 percent of total value of contract, for each day of delay in case of
goods/ services expected to be delivered beyond 7 days, but upto 14
days.

e 2 percent of total value of contract, for each day of delay in case of
goods/ services expected to be delivered beyond 14 days.

The Institute, without prejudice to its rights, remedies, reserves its right to
forfeit the Retention Money and/or any amount due or payable to Architect
towards the penalty for delay in completion of the work.

RESERVATION CLAUSE:

That ICAI reserves the right to add or omit any item(s) of the contract work
or restrict/decrease the scope of work. The decision of ICAI shall be final
and binding in regard thereto and the Architect shall not be entitled to
claim any compensation other than the admissible rates provided for in the
contract or otherwise mutually agreed upon for such additions, alternations,
modifications, variation omissions etc.

NO PARTNERSHIP:
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17.

18.

19.

This Agreement shall not be interpreted or construed to create an
association, joint venture or partnership between the Parties (excluding the
Partnership Firm), or to impose any partnership obligation or liability upon
either Party, and neither Party shall have any right, power or authority to
enter into any agreement or undertaking for, or act on behalf of, or to act
as or be an agent or representative of, or to otherwise bind, the other Party
except as expressly provided under the terms of this Agreement.

THIRD PARTIES:

This Agreement is intended solely for the benefit of the Parties and their
respective successors and permitted assigns, and nothing in this Agreement
shall be construed to create any duty to, standard of care with reference
to, or any liability to, any person not a Party to this Agreement.

TERM:
This Agreement shall be co-terminus with the completion of the Project.
TERMINATION:

The Architect shall provide the services as per the Scope of Work and
adhere to the delivery schedule as described herein.

Without prejudice to any other rights or remedy available to ICAI, the
ICAI may terminate the contract, at its option in whole or in part in case
of any of the following violations by the and entrust the work to some
other Architect, in case:

a) The Architect refuses to provide services which the Architect is
required to render under the Contract or refuse to render the same
within the time or in the manner or otherwise according to the
Contract.

b) The Architect provides the services which are of sub-standard quality
and /or not as per the original contract; unsatisfactory service or
failure on the part of the Architect to meet the delivery schedules or
variation in the quality of services.

c) The Architect closes its business or die or becomes incapable of or
unable to perform the Contract; dissolution of firm or commencement
of liquidation or winding up proceedings or appointment of a Receiver
or insolvency of the Architect;

d) The Architect assigns or sub-lets the work under the contract without
the prior written permission of the ICAI;

e) If at any time, it is found that any of the information/document
provided by the Architect is false;
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f) If the Architect fails to adhere to the time Schedule stipulated herein
or the extended time which may be granted by the ICAI in its sole
discretion.

g) In case there is any change in the constitution of the firm of the
Architect for any reason whatsoever

In all the above cases, the contract may be terminated by giving 30 (Thirty)
days advance written notice to the Architect and Performance Security Deposit
submitted by the Architect and/or any amount due or payable to him shall be
forfeited. However, the termination notice may be revoked provided the
Architect rectifies the drawbacks/defaults within notice period to the
satisfaction of the ICAL. No consequential damages shall be payable to the
Architect in the event of such termination.

Either party may terminate the contract by giving 60 days’ advance written
notice without assigning any reason subject to completion of awarded
dispatch orders.

Even after the termination of its engagement, the Architect shall remain liable
and be responsible for due certification/approval of any bills submitted by the
Contractors at any time, in respect of the work, executed before the
termination of the Architect’s appointment; but shall not be entitled to
additional remuneration therefor.

20. ARBITRATION:

That in the event of any question, dispute or differences arising out or in
connection with any of the terms and conditions of the Agreement, in the first
instance, the parties hereto shall try to resolve the same by mutual consultation
within 1 month from the date on which such dispute arose, failing which the
same shall be referred to the sole arbitrator to be appointed mutually by the
parties . The Arbitration and Conciliation Act, 1996 and any statutory
modification or re-enactment thereof, shall apply to these arbitration
proceedings. The Seat of Arbitration shall be held at Nagpur and the language
of the arbitration proceeding shall be in English. The arbitral award shall be final
and binding upon both the parties. All arbitration awards shall be in writing and
shall state the reasons therefor.

21. JURISDICTION:

Subject to the arbitration Agreement contained herein above, any dispute
between the parties arising out of this Agreement shall be subject to the
jurisdiction of the Courts at Nagpur.

22. FORCE MAJEURE:

Notwithstanding anything contained in the Agreement, the Architect shall not be
liable for liquidated damages or termination for default, if and to the extent that
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the delay in performance or other failures to perform its obligations under the
Agreement is the result of an event of Force Majeure. For purposes of this clause
“Force Majeure” means an event beyond the control of the parties and not
involving the fault or negligence of the parties and which was not foreseeable.
Such events may include wars or revolutions, fires, floods, epidemics, quarantine
restrictions and freight embargos.

Force Majeure inter alia shall not include

a) Any event which is caused by the negligence or intentional action of a
Party or such Party’s Sub Agency or agents or employees.

b) Any event which a diligent Party could reasonably have been expected to
both

e Take into account at the time of the conclusion of this Agreement,
and

¢ Avoid or overcome in the carrying out of its obligations hereunder.

c) Force Majeure shall not include insufficiency of funds or failure to make
any payment required hereunder.

The decision of the ICAI, regarding Force Majeure shall be final and binding on
the Architect. If a Force Majeure situation arises the Architect shall promptly
notify to the ICAI in writing of such conditions and the causes thereof. Unless
otherwise directed by the ICAI in writing, the Architect shall continue to perform
its obligations under the agreement as far as reasonably practical and shall seek
all reasonable alternative means for performance not prevented by the Force
Majeure event. In case a Force Majeure conditions exists for a period more than
15 days, ICAI may terminate the Contract.

23. ASSIGNMENT:

The Architect shall not assign, sublet or transfer its obligations under this
agreement to third party, without the written consent of the ICAL.

24. ENTIRE AGREEMENT:

This Agreement including all the terms and conditions of the Tender document
constitutes the entire Agreement between the two parties concerned. Any
previous written or oral agreement relating to this subject matter is hereby
superseded and cancelled. No representation, guarantee, modification or
agreement shall affect this Agreement unless made in writing and executed with
the same formalities.
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25. NOTICE:

All notices and other communications required or permitted to be given under
this Agreement shall be in writing and shall be delivered or sent by personal
delivery, electronic mail, facsimile transmission or registered or certified mail
(return receipt requested) postage prepaid to the relevant Party addressed as
herein below or as may from time to time be notified in writing by such Party to
the other no less than 15 days’ in advance. The notices and communications sent
in such manner shall, unless the contrary is proven, be deemed to have been
duly received on the date of personal delivery, two business days following
delivery upon confirmation of transmission by the sender’s facsimile machine or
electronic mail device or ten business days following mailing by registered or
certified mail (return receipt requested postage prepaid).

The designated correspondence addresses of the Parties are:
For ICAI:

For Architect:

26. SEVERABILITY CLAUSE:

In the event that any provision of Tender/ this Agreement shall be deemed
to be severable or invalid, and if any term, condition, phrase or portion of
Tender this Agreement shall be determined to be unlawful or otherwise
unenforceable, the remainder of the tender/ Agreement shall remain in full
force and effect, so long as the clause severed does not affect the intent of
the parties. If court finds out any provision of this Tender/ Agreement to be
invalid or unenforceable, but that by limiting said provision it would become
valid and enforceable, then said provision shall be deemed to be written,
construed and enforced as so limited.

27. WAIVER:

No failure to exercise or enforce and no delay in exercising or enforcing on
the part of ICAI to the Tender/ this Agreement entered thereunder of any
right, remedy or provision of Tender/ this Agreement shall operate as a
waiver of such right, remedy or provision in any future application nor shall
any single or partial exercise or enforcement of any right, remedy or
provision preclude any other or further exercise or enforcement of such right,
remedy or provision or the exercise or enforcement of any other right,
remedy or provision.

28. TRANSITION PLAN:

In the event of failure of the Firm/Architect to render the Services or in the
event of termination of Contract or expiry of term or otherwise, without
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prejudice to any other right, the ICAI at its sole discretion may make alternate
arrangement for getting the Services contracted with another Firm/Architect.
In such case, the ICAI shall give prior notice to the existing Architects.

The existing Architect shall continue to provide services as per the terms of
Contract until a New Firm/Architect completely takes over the work. During
the transition phase, the existing Firm/Architect shall render all reasonable
assistance to the new Firm/Architect within such period prescribed by the
ICAI, for ensuring smooth switch over and continuity of Professional Services.

29. NON- DISCLOSURE:

(i) The Architect/ Firm shall not disclose directly or indirectly any
information, materials and of the ICAI's Infrastructure/
system/equipment’s etc. which may come to the possession or
knowledge of the Architect during the course of discharging its
contractual obligations in connection with the agreement, to any third
party and shall at all times hold the same in strictest confidence.

(ii) The Architect/ Firm shall treat the details of the contract as private
and confidential, except to the extent necessary to carry out the
obligations under it or to comply with applicable laws. The Architect/
Firm shall not publish, permit to be publish, or disclose any particulars
of the works in any trade or technical paper or elsewhere without the
previous written consent of ICAL

(iii) The Architect/ Firm shall indemnify ICAI for any loss suffered by ICAI
as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part
of the Architect and ICAI shall be entitled to claim damages and
pursue legal remedies.

(iv)The Architect/Firm shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of
confidential information under this agreement are fully satisfied.

(v) The Architect’s obligations with respect to non-disclosure and
confidentiality will survive even after the expiry or termination of this
agreement for whatever reason

30. FALL BACK ARRANGEMENTS:

In case of breach of terms of the Agreement committed by the successful
bidder, the ICAI may terminate the contract by giving 30 days’ notice and
may inter alia further award contract to any other Architect at the risk and
cost of the defaulting Architect. In such case, any higher price to be paid by
ICAI to the newly appointed Architect shall be recoverable from the
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defaulting Architect inter-alia by forfeiting any amount including retention
money due and payable to the defaulting Architect by ICAI.

IN WITNESS WHEREOF the parties hereto have subscribed their respective
hands hereto and, on a duplicate, hereof at the place and on the day, month and
year hereinabove first mentioned.

Signed and delivered for and on behalf Signed and delivered for and on behalf

of ICAI of the Architect
Signature: Signature:
Name: Name:
Designation: Designation:
Mobile No: Mobile No:

IN PRESENCE OF TWO WITNESSES

1. 2.
SIGNATURE: SIGNATURE:
NAME : NAME:
DESIGNATION: DESIGNATION:
ADDRESS: ADDRESS:
MOBILE NO: MOBILE NO:
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The Technically qualified bidder is required to submit the financial bid in the
following format. The rates quoted by the technically qualified bidder shall be
exclusive of GST as applicable. Financial Bid will be submitted in a separate
sealed envelope superscripting thereon “Financial Bid” only by Technically
qualified bidders on the date of design competition which will be informed

PART -II (Stage-3)

FINANCIAL BID

(On the Letterhead of the Bidder)

separately.

S. Particulars Fee in % + GST thereon

No. mentioned separately
(The fee should be quoted
on the Project Cost
exclusive of GST).

1. Architectural Services.

2. Project Management Consultancy

(PMC) Services.
3. Grand Total

Note: Architects/Project Management Consultants are required to quote their
professional fee in percentage mode only for the estimated cost of proposed work in
their financial bids.

Name:
Date:

Sign:

Address with Phone No and E Mail ID:

Stamp:
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